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Central Institute of Medicinal and Aromatic Plants
(Council of Scientific and Industrial Research)

NOTICE INVITING TENDER

Sealed tenders are hereby invited in “Two Bid system” Technical bid and Financial bid for the work :Providing
New car parking shed behind existing two wheeler shed at CSIR - CIMAP, Lucknow from the
contractor of appropriate class from CPWD, State PWDs, Railways or MES , Post & Telegraph department from
those who have carried out similar works for CSIR, Govt and Semi government organizations or Public Sector
Undertaking Institutions etc. Tenderers should have successfully completed at least three work amounting to 40%
(Rs. 14.85 Lakhs) or two works of 50% (Rs. 18.56Lakhs) or at least one work amounting to 80% (Rs29.69Lakhs)
value of the estimated cost or above in single contract during the last five year. Tenders will be issued to only those
contractors who show the satisfactory work completion certificates, Registration certificate under work contract tax etc.

1. Estimated cost is Rs37.11 Lakhs (based on CPWD. D.S.R - 2014)
2. Time for carrying out the work will be Four Months.

3. The tender will be in two bid system. Cover — | - shall be super scribed as “Technical Bid” and shall contain the
following:
i)  Tender fee of Rs500.00 (Non refundable) } Separate Demand Draft drawn in favor of

ii) EMD of Rs74,300.00 (Bank Draft) Director, CSIR - CIMAP, Lucknow.

iii) Self attested Requisite experience proof along with certificate regarding satisfactory completion of work.
iv) Self attested Registration certificate under work contract tax.

v) Self attested Copy of pan card.

vi) Duly filled and signed Tender documents except price bid.

vii) Self attested Valid Character certificate from District Magistrate or Tenderer has to submit a original valid Character
Certificate in the form of an Affidavit on the stamp paper of Rs.100/- to the effect that the contractor/firm has not been
blacklisted by any Govt. deptt /CSIR as also that there is no criminal case pending against the firm/contractor in any court
of Law.

viii) A copy of partnership deed, in case of partnership firms.

Cover — 11 should be super scribed as “Financial bid” and should be contain only the contractor’s quoted rates in the
enclosed format. Cover —Il will be opened only if the Institute is satisfied with the Technical bid which will be opened
first. Any type of correction, overwriting or erasing will lead to disqualification of the tender. Both the cover -1 &
cover - I may be placed and submitted in another wax sealed cover super scribed “Providing New car parking
shed behind existing two wheeler shed at CSIR - CIMAP, Lucknow” and addressed to the Director,
CSIR-Central Institute of Medicinal and Aromatic Plants, Post office CIMAP, Lucknow- 226015. Institute will
not be responsible for any postal delays etc.

Before submitting the tender please go through all the terms and conditions on which the work will be awarded and to
be executed by the successful tenderer. Tender documents shall be issued during office hours in the office of
Controller of Administration, CIMAP, CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
, Post office CIMAP, Lucknow-226015 from 20.12.2016 to 02.01.2017 on cash payment of Rs500.00 (Rupees
Five hundred only ) or Tender papers along with terms & conditions can be downloaded from the institute web site;
www.cimap.res.in and the duly completed tenders may be dropped in the tender box kept in the office of Controller of
Administration, CSIR - CIMAP, CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS,
Post office CIMAP, Lucknow-226015 in a wax sealed cover super scribed “Providing New car parking shed

behind existing two wheeler shed at CSIR - CIMAP, Lucknow” up to 2.30 P.M. on dated: 05.01.2017
and will be opened at 3.30 PM on the same day in the presence of the tenderers or their authorized representative,



present if any. The opening date of financial bids of the successful technical bidders may be the
same day or if not, then will be intimated by post / Telephone.

4. Contract document consisting of the details plans, complete specifications and the set of schedule of quantities
and the various conditions of contract to be complied with by the persons whose tenders may be accepted, which
will also be found printed in the form of tenders, can be seen in the office of Engg. Unit/ Controller of
Administration, Central Institute of Medicinal and Aromatic Plants, P.O. CIMAP, Lucknow-226015
between the hours of 11.00 A.M. and 4.00 P.M. on any working day.

5. Tenders and / or earnest money receipts or demand drafts received up to 2.30 P.M. on 05.01.2017 whether sent
by poster delivered in person are liable to be rejected.

6. Tenders should be submitted in double sealed covers with the name of the work written both on the inner and
outer envelopes. They will be received up to 2.30 P.M. on 05.01.2017 and will be opened at 3.30 P.M. on the
same day at Central Institute of Medicinal and Aromatic Plants, (CIMAP), Lucknow-226015. tender forms
will be issued from 20.12.2016 to 02.01.2017

7. Tenders should be on the specified from which may be obtained from office of the Controller of Administration,
Central Institute of Medicinal and Aromatic Plants, P.O. CIMAP, Lucknow-226015 on payment in cash of
Rs. 500/- (Rupees Five hundred only) in the favor of the Director, Central Institute of Medicinal & Aromatic
Plants, Lucknow or can be downloaded from the institute web site; www.cimap.res.in. The cost of tender
papers is not refundable under any circumstances.

8. The contractors should quote in figures as well in words the rates and amount tendered by them. The
amount for each item should be worked out and the requisite totals given.

9. The earnest money amounting to Rs74,300.00 (Rupees Seventy four thousand three hundred

only) should be deposited by Demand Draft drawn in favor of the Director, CIMAP Lucknow issued by a
Scheduled Bank. The earnest money, technical bid and financial bid should be put up in the separate —
separate sealed envelopes , which can be kept in one bigger sealed cover. All tenders which are received
without earnest money, will not be accepted.

10. Tenders should be sent in double sealed cover to the Controller of Administration, Central Institute of
Medicinal and Aromatic Plants, P.O. CIMAP, Lucknow-226015. The words Tender for the work due date

05.01.2017 up to 2.30 P.M. shall be written by contractors both on the outer and inner envelopes.

11. The Council of Scientific and Industrial Research does not bind itself to accept the lowest tender and reserves to
itself the authority to reject any or all of the tenders received without assigning any reasons.

12. Canvassing in connection with the tenders is strictly prohibited and the tenders submitted by the contractors who
resort to canvassing will be liable to rejection on the same ground.

13. Tenders incorporating additional conditions are liable to be rejected.
14. The tenderer shall not be permitted to tender for works in the concerned unit of CSIR in which a relative is posted
in the grade between Controller of Administration and Junior Engineer, (both inclusive). He shall also intimate the

names of persons who are working with him in any capacity or subsequently employed by him and who are
relatives as mentioned above.

15. Item rate tenders showing percentage above or below are liable to be rejected.



17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

16. Earnest money is liable to be for fitted , if the contractor selected for the work fails to send
necessary stamp paper or to sign the formal agreement within seven days from the date of intimation to that effect
to him or fails to start the work within seven days from date of commencement given in the work order.

Name of address of the officer The Director

To whom earnest money / receipts/drafts Central Institute of

Are to be sent, along with original tender Medicinal & Aromatic Plants,
Lucknow-226015

Tender which do not fulfill all or any of the above conditions or are incomplete in any respect are liable to

rejection.

Contractor(s) should, in addition the details of their registration etc., particulars of building/sanitary
works/electrical work carried out by them including the details of organization for whom they have built, their
location and cost etc. along with the original tender.

Contractors must quote for all the items of the schedules together otherwise their tenders are likely to be treated as
incomplete. The building contractor, if he is himself not a registered Sanitary contractor/electrical contractor will
have to get sanitary work/electrical work done through licenced plumber/electrician. The entire work will be given
to only one contractor.

Except writing rates and amounts contractor(s) should not write any condition or make changes. Additions,
alterations, and modification, in the printed form of tenders. Contractors should give rebates, if any, and
modification, conditions etc in a separate forwarding letter if they so desire. Tenders containing modifications in
printed form shall be treated as invalid. Conditional rebates will not be considered for comparison.

Any additions, subtractions, alterations, in tender conditions or rates and amounts, submitted by tenderers after
submission of tender will not be considered, unless the tenderers are called by the departments to make the same.

Tenders will be valid for a period of 90 days from the date of opening, which can be extended, if so agreed to by
both the parties.

Tenderers must a brief PERT/BAR CHART along with their tender showing how they would complete the work
in the prescribed time. After the award of the work, the successful tenderer will submit a detailed CPM+PERT
CHART of the entire work within a period of two months from the date of signing of the agreement. The detailed
chart thus prepared and accepted by the Department shall from part of the agreement between the parties.

After award of work, the successful tenderer will have to submit names and qualifications with details of

experience of the supervisory staff to be deputed for the work. He should also communicate changes if any, in
names so communicated. He Should also give list of the major tools and plants to be deployed for work.

This tender document will part of the agreement



APPENDIX

Defects liability period

12 months from the date of virtual completion
as certified by the Architect/Engineer.

Time for completion

Four Months from the date of start as given in
work order

Minimum value of work for Interim payment.

9.50 Lakhs or less as per Discretions of
Engineer-In-charge, but not more than one
running payment per month.

Earnest money to be deposited with the tender

Rs74,300.00 (Rupees Seventy four thousand
three hundred only)

RETENTION MONEY FOR INTERIM PAYMENTS
SECUTIRY DEPOSIT (SEE SPECIAL CONDITIONS)

i) | Earnest Money:

Rs74,300.00 (Rupees Seventy four
thousand three hundred only)

il) | Subsequent retention inclusive of earnest

tender

A sum @ 10% of the gross amount of the bill

money deposited at the time of submitting the | shall be deducted from each running bill of

the contractor till the sum along with the sum
already deposited as earnest money, will
amount to security deposit of 5% of the
tendered value of the work. In addition, the
contractor shall be required to deposit an
amount equal to 5% of the tendered value of
the contract as Performance Security within
the period prescribed for commencement of
work in the letter of award issued to him




Modified terms of refund of security deposit are as under: (These supersede the conditions
given alse where in the tender documents)

The refund of the security deposit shall be made only after the defect liability period is over and
the final bill is paid as per provision of contract, no interim refund of any percentage of security
deposit is admissible.

Period of submitting of final : Two months from the date of virtual

bill by the contractor completion

CEMENT AND STEEL Arranged by Contractor as per contract
provision.



CONDITIONS FOR CONTRACT

Notice Inviting Tenders

Tenders are hereby invited for the work of “Providing New car parking shed

behind existing two wheeler shed at CSIR - CIMAP, Lucknow” from
contractor of appropriate class of CPWD, Railways, MES, Post & Telegraph
Department and/ or from those who have carried out Similar works for CSIR and
Semi- Govt. Organisations Tenderers should have successfully completed at least three
work amounting to 40% (Rs. 14.85 Lakhs) or two works of 50%6 (Rs. 18.56 Lakhs)
or at least one work amounting to 8026 (Rs29.69 Lakhs) value of the estimated cost or
above in single contract during the last five year. The tenderers are required to
produce proof of fulfilling these conditions along with satisfactory work
completion certificates, Registration certificate under work contract tax etc.
while making request for issue of tender documents.

Estimated cost is Rs37.11 Lakhs (Based on CPWD DSR — 2014).

Time for carrying out the work will be Four Months and the date of
commencement shall be reckoned from the tenth day of issue of award letter.

Complete Contract documents to be complied with by the tenderer whose tender
may be accepted can be seen at the office of Controller of Administration, CIMAP,
CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS , Post office CIMAP,
Lucknow-226015

Tenders should be on the specified form. (Non-transferable) which may be obtained
from the Office of Controller of Administration, CIMAP, CENTRAL INSTITUTE OF
MEDICINAL AND AROMATIC PLANTS , Post office CIMAP, Lucknow-226015 during
office hours on payment of Rs 500.00 in cash (non-refundable). Sale of tenders
shall be stopped two days before the date of opening of tenders.

Tenders should be submitted in double sealed covers super scribed with the name of the
work date and time of opening written both on the inner and outer envelopes. They will be
received up to 2.30 P.M on 05.01.2017 and will be opened at 3.30. P.M on the same day in
the office of COA/Z/AO, Central Institute of Medicinal and Aromatic Plants, Post office
— CIMAP, Lucknow — 226015, Tenders should be dropped in the tender before the closing
date and time indicated. In case these are sent by post there should be sent by Regd. Post,
speed post addressed to COAZAO, Central Institute of Medicinal and Aromatic Plants,
Post office — CIMAP, Lucknow — 226015. Tenderers are to ensure that the post the
tender well in advance so as to reach before the closing time and date indicated.
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10.

11.

The Earnest money amounting to Rs74,300.00 (Rupees Seventy four
thousand three hundred only) as demand draft or pay order of a schedule
bank and drawn in favour of Director, Central Institute of Medicinal and
Aromatic Plants, Post office — CIMAP, Lucknow - 226015 should accompany
the tender. Tenders received without earnest money will be invalid.

The Employer does not bind himself to accept the lowest or any tender and
reserves to himself the right of accepting the whole or any part of the tender and
the tenderer shall be bound to perform the same at the rates quoted.

Canvassing in connection with the tenders is prohibited and the tenders submitted
by contractor who resort to canvassing are liable for rejection.

The tenderer shall not be permitted to tender for works in the concerned unit of
CSIR in which a relative is posted in the grade between Controller of Administration
and Junior Engineer, (both inclusive). He shall also intimate the names of persons
who are working with him in any capacity or subsequently employed by him and
who are relatives as mentioned above.

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they
are members of Hindu undivided family; or (b) they are husband and wife; or (c)
the one is related to the other in the following manner: Father, Mother (including
Step mother), Son (including step son), Sons wife. Daughter (including step
daughter), Father, Son's son, Son's son's wife, Son's daughter, son's Daughter's
husband, Daughter's husband, Daughter's son's wife, Daughter's daughter,
Daughter's daughters husband, Brother (including step brother), wife, Sister
(including step sister). Sister's husband.

Tender submitted shall remain valid for 90 days from the date of opening for the
purpose of acceptance and award of work, validity beyond 90 days from the date of
opening shall be by mutual consent.

The tenderer shall quote rates both in figures and words. He shall also workout the
amount for each item of work and write in both figures and words. On check if
there are differences between the rates quoted by the tenderer in words and in
figures or in the amount worked out by him, the following procedure shall be
followed.

2/6
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12.

13.

14.

(i) When there is difference between the rates in figures and in words, the rates
which correspond to the amounts worked out by the tenderer shall be taken as
correct.

(ii) When the amount of an item is not worked out by the tenderer or it does not
correspond with the rate written either in figures or in words, the rate quoted
by the tenderer in words shall be taken as correct.

(iii) When the rate quoted by the tenderer in figures and in words tallies but the
amount is not worked out correctly the rate quoted by the tenderer shall be
taken as correct and not the amount.

The tenderer should see drawings and in case of doubt, obtain required particulars,
which may in any way influence his tender from the Engineer as no claim
whatsoever will be entertained for any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about
the condition in regard to accessibility of site, nature and extent of ground, working
condition of site and locality including stacking of materials, installations of tools
and plants (T & P) etc., conditions affecting accommodations and movement of
labour etc. required for the satisfactory execution of the work contract. No claim
whatsoever on such account shall be entertained by the Employer in any
circumstances.

Earnest money will be forfeited if the contractor fails to commence the work as per
letter of award.

16. Expect writing rates and amount, the tenderer should not write any conditions or

17.

make any changes, additions, alterations and modifications in the printed form of
tenders. Tenderers who are desirous to offer rebate the same should be brought
out separately in the covering letter and submitted along with the tender.

Some of the provisions of General Conditions of Contract are given below.
Interpretation however shall be as given in the General Conditions of Contract.

(a) Defects Liability Period: Twelve months from the date of completion as
certified by the Employer.

3/6

11



18.

(b)Minimum Value Of Work For The Intermediate Certificate: Rs9.50 Lakhs
(Rupees Nine Lakhs fifty thousand only). Intermediate certificate for a lesser
amount can be admitted for payment at the discretion of the Engineer.

(c) Security Deposit: A sum@10% of the gross amount of the bill shall be deducted from
each running bill of the contractor till the sum along with the sum already deposited as
earnest money, will amount to security deposit of 5% of the tenderer value of work. In
addition, the contractor shall be required to deposit an amount equal to 5% of the
tendered value of the contract as performance Security within the period prescribed for
commencement of work in the letter of award issued to him.

(d) Compensation: Contractor shall pay as-compensation and amount equal to one
percent or such smaller amount as the Employer (whose decision in writing shall be
final) may decide on the cost of whole work as shown in the agreement, for every week
that the work remains uncommenced or unfinished or due quantity of work remains
incomplete after the proper dates. Compensation to be paid shall not exceed ten percent
of the estimated cost of the work as shown in the agreement.

Schedule showing approximate quantity of materials to be supplied by the Employer under
Clause: 6 of the General Conditions of Contract for works contracted to be executed and to
rates at which they are to be charged for.

Particulars | Approx.

Rates at which the material will be .
Place of Delivery
charged to the contractor

Stores, (NAME OF
THE LABORATORY)

of materials Qty. Rs.
Unit | (Figures)
Rupees
1.C t
emen CONTRACTOR'S SUPPLY
2. Steel

NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the engineer
before he submits the tender.

19.

For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security |
surveillance and building management systems, technical (covering also general
conditions and commercial terms) and financial offers will be given separately in two
sealed covers.

4/6
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Il ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day

of BETWEEN the Council of Scientific & Industrial Research, New Delhi,
a society registered under the Societies Registrations Act 1860 (Hereinafter referred to
as the Employer, which expression shall include its successor and assignees and
authorised officers of the Society) of the one part and trading
in the name and style of (herein after referred to as the
contractor(s) which expression shall include his/ their respective heirs, executors,
administrators and permitted assignees) of the other part.

WHEREAS the Employers is desirous of getting the work of ................c.coo done and
has caused drawings, schedule of Quantities and Specifications describing the work to be
prepared.

AND Whereas the said specifications and the schedule of quantities and other documents
have been signed by on behalf of the parties.

Now it is hereby agreed and declared by and between the parties hereto as
follows:

1. In consideration of the payments to be made to them as hereinafter provided the
Contractor shall upon and subject to the conditions hereinafter contained executed
and complete, the work at the rates specified in the attached schedule of quantities
and with such materials as are provided for and in accordance in all respect with
specifications, designs, drawings and instructions in writing. Time for carrying out
the work will be Four Months and the date of commencement be reckoned from
the tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sum as shall become payable
hereunder at the items and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of

Agreement.
(i) General Conditions of Contract Page No to
(ii) Special Conditions Page No to

5/6
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(iii) Additional Conditions Page No to
(iv) Indenture for Secured Advance Page No to

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to
(vi)

(vii)
(viii)

In witness whereof the parties hereto have set their respective hands the day and year
in above written.

Signed by, for and on behalf of Employers

In the presence of

(1) )

Signed by the said contractor
In the presence of

€y (@)

6/6

14



GENERAL CONDITIONS OF CONTRACT

1. Interpretation
(a) In construing these conditions, the Specifications, the Schedule of Quantities, Tender, Special Conditions and Agreement, the following words shall
have the meaning herein assigned to them except where the subject or context otherwise requires.

(b) This contract shall comprise of the Articles of Agreement, General Conditions of Contract, Special Conditions. Additional Special Conditions, the
Schedule of Quantities, Specifications, letter of acceptance of tender and other documents mentioned in the contents sheet attached hereto and including
these to which only reference is made herein.

Work or Works: Shall mean all work or works defined in schedule of quantities, specification and such other work or works as the contractor may be
entrusted with for carrying out under this contract.

Employer: Shall mean Director-General, CSIR or any officer authorized by Director-General for the purpose.
Engineer: Shall mean the Engineer designated by the Employer to superintend and perform other duties as indicated in the contract.

Contractor: Shall mean the individual or Firm or Company, whether incorporated or not. Undertaking the work and shall include the legal personal
representative or such individual or the persons composing such Firm or Company or the successors of such Firm or Company and the permitted
assignees of such individual or Firm or Firms or Company.

Site: Shall mean the site of the contract works including any buildings and erections thereon and any other land adjoining thereto (inclusive) as aforesaid
allotted by the Employer or the Engineer for the contractor's use.

Compensation: Shall mean all sum payable by way of compensation under any of the conditions shall be considered as reasonable compensation without
reference to the actual loss or damage sustained and whether or not any damage sustained, and whether or not any damage shall have been sustained.
Words imputing persons include firms and corporations; Words imputing the singular only also include the plural and vice versa where the context so
required.

The headings are given to the clauses for convenience and they will not limit the meaning or scope of the clauses in any way.
2. Drawings and Specifications

The Contractor shall execute whole and every part of the work in the most substantial and workmanlike manner both as regards material and otherwise in
every respect in accordance with the specifications. The contractor shall also confirm exactly and faithfully to the design, drawings and instructions given
in the respect of the work by the Engineer. The contractor shall be furnished free of charge one- copy of such specifications and all such designs, drawings
and instructions as are not included in the printed publications.

3. Earnest Money Deposit (EMD)

EMD upto the value of Rs.10,000/- may be deposited in cash and when value of EMD exceeds Rs.10,000I- then EMD should be deposited in the
shape of DD/PO upto the value of RS 25 lacs. If EMD amount is in excess of Rs 25 lacs then the excess amount over RS 25 lacs can be accepted in the
form of Bank Guarantee issued by a scheduled bank.

4. Contractor to Provide Everything Necessary

(a) The contractor shall provide at his.awn cost all materials (except such materials, if any as may in accordance with the contract be supplied by the
Employer) plants, tools, appliance, implements, ladders, scaffolding, temporary works, etc. requisite or proper for the execution of the work whether
original, altered or substituted and whether included in the specifications or other documents forming part of the contract or which may be necessary for
the purpose of satisfying or complying to the requirements of Engineer, as to any manner as to which under these conditions he is entitled to be satisfied
together with carriage therefore to and from the work. The contractor shall also supply without charge the requisite number of persons with means and
materials necessary for the purpose of setting out works and counting, weighing and assisting in the measurement or examination at any time and from
time to time of the work or materials. Failing his so doing, the same may be provided by the Engineer at the expense of the contractor and the expenses
may be deducted from any money due to the contractor under the contract and | or from his Security Deposit.

(b) The contractor shall provide himself with requisite quantity and quality of water for carrying out the works at his own, if, however piped water is
supplied by the Employer, the contractor shall pay for the water at one percent of the total of the work done except on Electrical Work, Air-conditioning
work and Furniture work. The contractor shall make own arrangement for water

Page 1/27
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connection and laying of further pipelines from the source of supply of the Employer. It should be clearly understood that the
Employer does not guarantee to maintain uninterrupted supply of water and it will be incumbent on the part of the contractor to make alternative
arrangement for water at his own cost in the event of any temporary breakdown in the water mains so that the progress of work is not held up for want of
water. No claim as damages or refund of water charges will be entertained on account of such breakdowns. However, if the contractor is permitted to
make his own arrangement to draw water from a well, hand-pump, or natural river or pond of the Employer, no charges will be made for the water drawn
from the same, but the contractor will make good any damage done to the installations and ensure that the quality of water used in the work is conforming
to BIS codes and provide for any treatment at his own cost.

(c) The contractor shall be allowed to construct temporary wells in Employer's land for taking water for construction purpose only after he has permission
of the Employer in writing. No charges shall be recovered from the contractor on this account but the contractor shall be required to provide necessary
safety arrangement to avoid any accident or damage to adjacent buildings, roads and service lines. He shall be responsible for any accident or damage
caused due to construction and subsequent maintenance of the wells and shall restore the ground to its original condition after the wells are dismantled on
completion of the work.

(d) The Employer on no account shall be responsible for the expenses incurred by the contractor for hired ground or water obtained for elsewhere.

(e) Subject to availability the Employer may supply power at only one point from where the Contractor shall make his own arrangement for distribution
including provision of electric meters, switches, fuses etc. at his own cost. These shall be in the custody of the Employer. If there is any hinderance caused
to other works the contractor shall reroute or remove such temporary lines without any extra cost. Such temporary lines shall be removed after the
completion of work. The cost of power consumed by the contractor shall be payable to the employer at rates fixed by the Employer, which would be
deducted from the running account bills. However the Employer does not guarantee the supply of power and no compensation for any failure or short
supply of power shall be entertained.

“Sufficiency of Tender:

The contractor shall be deemed to have satisfied himself before tendering as to the correctness and sufficiently of the tender the works and the rates and
the prices quoted in the schedule of items, which rates and the prices shall, except as otherwise provided, cover all his obligation under the contract and all
matters and things necessary for the proper completion and maintenance of the works”.

5. Authorities, Notice & Patents

(a) The contractor shall confirm to any regulations and bye-laws of any corporation and of any electricity supply company and authorities with whose
systems the structure is proposed to be connected, and shall before making any variations from the drawing and specifications that may be necessitated for
so conforming by giving written notice to the Engineer specifying the variations proposed to be made, the reasons for making it and apply for
instructions thereon. If the compliance with this clause involves any extra work not included in this contract, he shall specify these items of work and the
allowance of extra payment required on their account.

(b) The contractor shall give all notices required by the said regulations or bye-laws to be given to any Authority and pay to such Authority or to. any
public office all fees that may be chargeable in respect of the works and lodge the receipts with the bill to the Engineer for reimbursement.

6. Rates to include all Taxes

(a) Rates quoted by the contractor shall include sales tax / VAT (except service tax) , purchase tax, turnover tax, duties, octroi, toll tax, royalties and
all other taxes in respect of this contract. The Employer shall not entertain any claim whatsoever in this respect. However, in respect of service tax,
same shall be paid by the contractor to the concerned department on demand and it will be reimbursed to him by the department after satisfying
that it has been actually and genuinely paid by the contractor. The applicable and eligible service tax shall be reimbursed preferably within 7
days but not later than 30 days of submission of documentary proof of payment provided same are in order. Tendered rates are inclusive of all
taxes levies payable under the respective statutes. However pursuant to the Constitution (Forty Sixth Amendment) Act; 1982 if any further tax or levy is
imposed by Statutes, after the date of receipt of tenders and the contractor there upon necessarily and properly pays such taxes/ levies the contractor shall
be reimbursed the amount as per the rules on producing proof of payment so made provided such payments, if any, is not in the opinion of the Employer
(whose decision shall be final and binding) attributable to delay in execution of work within the control of the contractor.

(b) The contractor shall keep necessary books of accounts and other documents for the purpose of this condition as may be necessary and shall allow
inspection of the same by a duly authorized representative of the Employer and further shall furnish such other information and documents as the
Employer may require.

(c) The contractor shall within a period of thirty days of imposition of any further tax or levy pursuant to the Constitution (Forty Sixth Amendment) Act,
1982 give a written notice thereof to the Employer that the same is given pursuant to this condition together with all necessary information relating thereto.
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7. Materials

(a) If the specifications of schedule of items provide for the use of any material to be supplied by the Employer's stores or if it is required that the
contractor shall use certain stores to be provided by the Employer as shown in the schedule of materials hereto annexed, the contractor shall be bound to
procure and shall be supplied such materials and stores as are from time to time required to be used by him for the purpose of the contract only and value
of the materials so supplied at the rates specified in the said schedule of materials and of the quantities incorporated in the work may be set of or deducted
from any sums then due, or thereafter to become due to the contractor under the contract or otherwise or against or from the Security deposit. All
materials so supplied to the contractor by the Employer shall remain the absolute property of the Employer and the contractor shall be the trustee of the
materials so supplied procured and the said materials shall not be removed/disposed off from the site of the work on any account and shall be at all times
open for inspection by the Engineer or Employer. The contractor shall bear all incidental charges for cartage, storage and safe custody of all materials and
against damage due to 'dampness, rain, sun, fires and theft and be fully responsible for their storage and maintenance. Any such material unused and in
perfectly good condition in the opinion of the Employer at the time of the completion of work or termination of the contractor or earlier shall be returned
to the Employer at a place directed by the Engineer at contractor's cost and at rates stipulated in the said schedule but in case the Employer decides not to
take back the materials the contractor shall have no claim for compensation on account of any such materials supplied to him as aforesaid being unused by
him or for any wastage or damage to any such materials.

(b) If for any reason there is delay or non-supply of material as shown in the schedule, the contractor shall procure the same and complete the work in
time after due intimation and approval of the Employer. The difference in price (between his procurement price and price shown in the schedule) shall be
paid to the contractor. However, in case approval of the Employer is not given, only suitable extension of time would be considered and no other claim of
compensation/damages shall be payable by the Employer.

(c) After completion of the work or on determination/ termination of the contract, the theoretical quantity of cement to be used in work shall be
calculated on the basis of statement showing quantity of cement to be used in different items of work provided in current Schedule for the purpose printed
by CPWD. In case any item is executed for which the standard contents for the consumption of cement are not available in the above mentioned statement
or cannot be derived from this statement, the same shall be calculated on the basis of standard formula to be laid down by the Engineer. Over this
theoretical quantity of cement shall be allowed a variation upto 3% plus/minus for works estimated cost of which as put to tender is not more than Rs.10
lakhs and upto 2% plus/ minus for works estimated cost of which as put to tender is more than Rs. 10 lakhs. The difference in the quantity actually issued
to the contractor and the theoretical quantity including authorised variation if not returned by the contractor, shall be recovered at twice the issue rate,
without prejudice to the provision of other conditions regarding return of material governing the contract. In the event of its beings discovered that the
quantity of cement which is less than the quantity ascertained as herein before provided (allowing variation on minus side as stipulated above) the cost of
quantity of cement not so used, shall be recovered from the contractor on the basis of stipulated issue rates and cartage to site.

(d) The provisions of foregoing sub-clause shall apply Mutatis-Mutandis in the case of steel reinforcement structural steel sections (each diameter/
section or category shall be considered separately) except that the theoretical quantity of the steel be taken as the quantity required as per design or as
authorised by the Engineer, including lappages, plus 3% wastage due to cutting into pieces. Over this theoretical quantity 2% plus/ minus shall be allowed
as variation due to wastage.

(e) The provision of foregoing sub-clause shall apply Mutatis-Mutandis in the case of cables; (other than under-ground cables) wires, conduits/ GI pipes,
GI/ MS sheets used in various items of work shall be calculated on the basis of measurements recorded in the measurement books for the purpose of
payment and for assessing the Consumption of materials used in the works. Over this quantity a variation of 5% plus shall be allowed for wastage of
materials during execution in case of cables (other than under-ground cables), wires, conduits Gl pipes, and 10% plus in case of GI/ MS Sheets.

(f) The provisions made above are without prejudice to the right of the Employer to take action against the contractor under the conditions of the contract
for not doing the work according to the prescribed specifications.

(9) “In case of easy availability of approved quality of cement and steel in the open market it will be Employer's discretion to make these items as
contractor's supply".
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8. Testing of Materials

The contractor shall provide assistance, instruments, materials, labour and any other arrangement normally required for testing, checking of materials and
workmanship as stipulated in the specifications and by statutory authority at his own cost. The Employer has the right to appoint the testing authorities.
The contractor shall pay for the cost of test samples, its packing, transportation including testing fees. Failings his so doing, the same shall be provided by
the Engineer at the expense of the contractor and the expenses may be deducted from any money due to the contractor under the contract and/ or from the
Security Deposit or proceeds thereof or of a sufficient portion thereof.

9. Contractor's Engineers/ Foreman & Workman

@) The contractor shall give all necessary personals superintendence during the execution of the (work and as long thereafter as the Engineer may
consider necessary until the expiration of the Defects Liability Period. The contractor shall employ competent Site-Engineer/ Foreman as per CPWD
norms and as approved by the Engineer Whose qualification must conform to the requirement specified by the Engineer who shall be constantly in
attendance of the work while the men are at work. Any directions, explanations, instructions or notices given by the Engineer to such Site-Engineer or
Foreman or any other authorized agent shall be held to be given to the contractor.

(b) Contractor's Site Superintendence Staff to be employed by contractor on works: The contractor shall employ the following technical staff
during execution of works

(a) For building and road works

(i)  One Graduate Engineer, when the tendered cost of work exceeds Rs. 10 lakhs
(ii) One qualified Diploma holder (overseer) with experience not less than 3 years when the tendered cost of work exceeds Rs. 5 lakhs but is less than
RS.10 lakhs.

(iii) One qualified Diploma holder when the tendered cost of work is more than RS.2lakhs but less than RS.5lakhs.
(b) For sanitary and water supply works

One qualified diploma holder with experience of not less than 5 years, out of which one year should be in sanitary and water supply works when the
tendered cost of work is more than Rs.50,000.

(c) For electrical works

(i) One qualified Graduate Engineer possessing Degree in Electrical Engineering from recognized university with an experience of not less
than 3 years or a Diploma holder in Electrical Engineering with an experience of not less than 7 years when the tendered cost of the
work is not less than RS.1.5 lakhs.

(ii) One Graduate Electrical Engineer with two years experience or a Diploma holder in Electrical Engineering with experience of not less
than 3 years when the tendered cost of the work is more than RS.75,000 but less than Rs. 1.5 lakhs.

(iii) One Diploma holder in Electrical Engineering with experience of not less than 3 years when tendered cost of work is more than Rs.
37,000, but less than Rs.75,000.

(iv) One licensed Supervisor with experience of not less than 3 years when the tendered cost of work is more than Rs.7,500 and less than
Rs.37,000.

(d) In case the contractor fails to employ the technical staff as aforesaid, he shall be liable to pay reasonable amount not exceeding the amount
shown below for each month. of default. These recoveries are subject to modification, from time to time by CSIR based on CPWD.
(i) Incase when a Graduate Engineer is to be employed Rs. 3,000
(ii) In case when a qualified Diploma holder is required to be employed Rs. 1,500
(iii) In case when a technical Supervisor is required to be employed Rs. 750

(e) The contractor shall on the request of the Engineer immediately dismiss from the works any person employed thereon who may in the opinion
of the Engineer be unsuitable or incompetent or who may in the opinion of the Employer misconduct himself.

10. Access

(a) The Engineer, and the Employer or its representatives shall at all reasonable time have free access to the works and/or workshops, factories or
other places the materials are being prepared or constructed for the contract and also to any place where the materials are lying or from which
they are being obtained and the contractor shall give every facility to them for inspection. Except the representatives of statutory authorities
and those mentioned above no other person shall be allowed on the works at any time without the permission of the Engineer.

(b) If any work is to be done at a place other than the site of works, contractor shall obtain written permission of the Engineer.
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11.

12.

Variation & Price for Variation

@

(b)
©
()

®©
®

The Engineer with the approval of the Employer shall have powers to make any alterations/ omissions/ additions and/ or substitutions
from the originals specifications, drawings, designs and written instructions of such alterations, omissions, additions, substitutions shall
not invalidates the contract and any altered, additional or substituted work which the contractor may be directed to do in the manner
specified above as part of the work shall be carried out by the contractor on the same conditions in all respects on which he agreed to do
the main work. The rates for such altered, additional or substituted work under this clause shall be worked out in accordance with the
following provisions in their respective order.

If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound to carry out
the altered, additional, or substituted work at the same rates as are specified in the contract for the work.

If the rates for the altered, additional, or substituted work are specified in the contract for the work, the contractor is bound to carry out
the altered, additional, or substituted work at the same rates as are specified in the contract for the work.

If the rates for the altered, additional, or substituted work cannot be determined in the manner specified in sub-clause (b) and (c) above,
then the contractor shall, with 10 working days from the date of receipt of the order to carry out the work through notice in writing;
inform the Engineer of the rate which it is his intention to charge for such class of work, supported by analysis of the rate claimed which
shall be based on actual cost of work plus 10% as contractor's profit and overheads except in case of departmental materials for which
contractors profit and over-heads shall be 2.5%. When such notice has been given, the Engineer withlhe consent of the Employer may
agree to such a rate but if the Engineer does not agree to the contractor's rate the Engineer may cancel his order to carry out such class of
work and arrange to' carry out in such a manner as he may consider advisable.

Under no circumstances, the contractor shall suspend d the work on the plea of non-settlement of rates of items falling under the clause.

“Deviation limits”

Building work 30%
Maintenance/emergency woks 50%
Foundation works 100%
Services works 30%

Faulty Materials, Workmanship & Defects After Completion

@

(b)

©

(d)

The Engineer shall have powers to require the removal from the site of all materials and work which in his opinion are not in accordance
with specifications and in case of default, the Engineers shall be at liberty to employ other persons to remove the same without being
answerable or accountable for any loss or ,damage that may happen or arise to such materials to be substituted thereof and in case of
default the Engineer may cause the same to be supplied and all costs which may attend such removal and/ or substitution are to be borne
by the contractor.

If it shall appear to the Engineer or to the Employer based on audit/ technical examination that any work has been executed with
unsound, imperfect, or unskillful workmanship or with materials of any inferior description, or that any materials or articles provided by
him for the execution of the work are unsound or of a quality inferior to that

contracted for or otherwise not in accordance with the contract, any defects, shrinkage or other faults which may appear within the
defects liability period of 12 months from the date of completion arising in the opinion of the Engineer, the contractor shall on demand in
writing which shall be made within 12 months of the completion of the work from the Engineer specifying the work, materials, articles
defects or other faults complained of notwithstanding that the same may have been passed, certified and paid for, forthwith rectify, or
remove and reconstruct the work so specified in whole or in part, as the case may requires or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own cost. In case of any such failures, the Engineers
may rectify or remove or re-execute the work or remove and replace with others, the material or articles complained of as the case may
be at the risk and cost in all respects of the contractor.

In lieu of rectifying the work not done in accordance with the contract, the Employer may, allow such work to remain, and in that case
make allowance for the difference in value, together with such further reduction as in his opinion may be reasonable.

Provided always that nothing in this clause shall relieve the contractor from his liability to execute the works in all respects in accordance
with the terms and conditions of this contract, or from his liability to make good all defects.
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14.

13. Works to Be Open for Inspection

(@) All work under or in course of execution or executed in pursuance of the contract shall at all times be open to the inspection and
supervision of the Engineer and the contractor shall at all times, during the usual working hours, and at all other times at which
reasonable notice of the intentions of the Engineer to visit the works shall have been given to the contractor, either himself be present to
receive order and instruction or have a responsible agent duly accredited in writing present for that purpose.

(b) The contractor shall give not less than seven days notice in writing to the Engineer before covering up or otherwise placing beyond the
reach of measurement any work in order that the same may be measured and correct dimensions thereof be taken before the same is so
covered up or placed beyond the reach of measurement and shall not cover up and place beyond the reach of measurement, any work
without the consent in writing of the Engineer and the Engineer shall within the aforesaid period of seven days inspect the work, and if
any work shall be covered up or placed beyond the reach of measurement without sudl notice having been or the Engineer's consent
obtained the same shall be uncovered at the contractors expense or in default thereof. no payment or allowance shall be made for such
work or the materials with which the same was executed

Assignment or Sub-Letting

(@) The contract shall not be assigned or sublet without the written approval of the Employer. And if the contractor shall assign or sub-let
his contract or attempt to do so or become insolvent or commence any insolvency proceedings or make any composition with his
creditors or attempt to do so or if any bribe, gratuity or gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor or any of his servants or agents to any person in the employment of
the Employer in any way relating to his office or employment, or if any such employee or person shall become in any way directly or
indirectly interested in the contract, the Employer shall have the power to adopt any of the courses specified under clause-23 as may be
best suited to the interest of the Employer and in the event of any of the courses being adopted the consequences specified in the said
clause shall ensure.

(b) Where the contractor is a partnership firm, the approval in writing of the Employer shall be obtained before any changes in the
constitution of the firm. Where the contractor is an, individual or a Hindu undivided family business concern such approval as aforesaid
shall likewise be obtained the contractor enters into any partnership agreement hereunder the partnership firm would have the right to
carry out the work hereby undertaken by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed to
have been assigned or sublet in contravention of clause 13 (a) and the same action may be taken and the same consequences shall ensue
as provided in the said clause 13 (a).

15. Indemnifying Against Damages to Persons, Property & Statutes

@

(b)

©

(d)

The contractor shall take all precautions to avoid all accidents by exhibiting necessary caution boards day and night, speed limit boards, red
flags. red lights and providing barriers. He shall be responsible for all damages and accidents caused due to negligence on his part. No
hindrance shall be caused to traffic during the execution of work.

The contractor shall be responsible for all injury to persons, animals or things, and for al damage, whether such injury or damage arises from
carelessness or accident in any way connected therewith. This clause shall be held to include interalia any damage due to causes is aforesaid to
work, building (whether immediately adjacent or otherwise) and to roads, streets, foot paths, bridges or ways as well as all damage caused to
the buildings and works forming the subject of this contract by inclemency of weather. The contractor indemnifies the Employer and holds him
harmless in respect of all expenses arising from such injury or damage as aforesaid and also in respect of any award of compensation or
damage consequent upon such claim including legal costs.

The contractor shall reinstate all damage of every sort mentioned in this clause, so as to deliver the whole of the contracted works complete
and perfect in every respect and so as to make good and otherwise satisfy all claims for damage as aforesaid to the property of third parties.

The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the currency of this
contract by any employee or representative of an employee of the contractor or any sub-contractors, employed by him, for any injury to or loss
of life, of such employees, or for compensation payable under any law for the time being in force to any workmen or to the representative of
any deceased or incapacitated workmen.

The contractor also indemnifies the Employer against all claims which may be made upon the Employer for acts during the currency of this
contract by the Central/ State Government or local Municipal authorities for the noncompliance of any laws, regulations, rules pertaining to
wages act, safety act in force and any amendments thereof in respect of all labour and apprentices directly or indirectly employed in the work

under this contract.
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The Employer shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation costs, charges and/ or
expenses arising or accruing from or in respect of any such claim and/ or damages as aforesaid from any sum or sums due or to become due to
the contractor or security deposit.

The contractor shall indemnify the employer against any action, claim or proceedings relating to infringement or sue of any patent or design or
any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part thereof included in the
contact. In the event of any claims made under or action brought against the Employer in respect of any such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to conduct
any litigation that may arise there from. Provided that the contractor shall not be liable to indemnify the Employer if the infringement of the
patent or design or any alleged patent or design right is the direct result of an order passed by the said Employer or his authorized
representative.

16. Lien in Respect of Claim in Other Contracts

17.

(a) Any sum of money due and payable to the contractor including the security deposit under the contract may be withheld or retained by way of

lien by the Employer or Government or any other contracting person or persons against any claim of the Employer or Government or such
other persons in respect of payment of a sum of money arising out of or under any other contract made by the contractor with the Employer or
Government or with such other persons.

(b) 1t is agreed term of the contract that the sum of money so withheld or retained under this clause by the Employer will be kept withheld or

retained as such by the Employer or till his claim arising out of in the same contract or any other contract is either mutually settled or
determined by the Arbitrator if the contract is governed by arbitration clause or by the competent court as the case may be, and that the
contractor shall have no claim for interest or damages whatsoever on this account or any other ground in respect of any sum of money withheld
or retained under this clause and duly notified as such to the contractor.

Withholding & Lien in Respect of Sums Claimed

(@ Whenever any claim or claims for payment of a sum of money arises out of or under the contract against the contractor, the Employer shall
be entitled to withhold arid also have a lien to retain such sum or sums in whole or in part from the security deposit if any deposited by the
contractor and for the purpose aforesaid, the Employer shall be entitled to withhold the security deposit, if any, furnished as the case may be
and also have a lien over the same pending finalisation or adjudication of any such claim. In the event of the security deposit being
insufficient to cover the claimed amount or amounts or if no security deposit has been taken from the contractor, the Employer shall be
entitled to withhold and have a lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or

sums found payable or which at any time thereafter may become payable to the contract under the same or any other contract, with the,
Employer or any contracting person pending finalisation or adjuction of any such claim.

It is an agreed terms of the contract that the sum of money so withheld or retained under the lien referred above, by the Employer will be
kept withheld or retained as such by the Employer till the claim arising out of or under the contract is determined by the Arbitrator (if the
contract is governed by the arbitration clause) or by the competent court as the case may be and that the contractor will have no claim for
interest or damages whatsoever on any account in respect of such withholding or retention under the lien referred to above and duly notified
as such to the contractor. For the purpose of this clause, where the contractor is a partnership firm or a limited company the Employer shall
be entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole or In part from any sum payable to
any Partner/ Limited company as the case may be, whether in his individual capacity or otherwise.

(b) The Employer shall have the right to cause an audit and technical examination of the works and the final bills of the contractor including all
supporting vouchers, abstract etc., to be made after payment of the final bill and if as a result of such audit and technical examination any
sum is found to have been over paid in respect of any work done by the contractor under the contract or any work claimed by him to have
been done by him under the contract and found not to have been executed, the contractor shall be liable to refund the amount of over
payment and it shall be lawful for the Employer to recover the same from him in the manner prescribed in sub-clause (a) of this clause or in
any other manner legally permissible; and if it is found that the contractor was paid less than what was due to him under the contract in
respect of any work executed by him under it, the amount of such under-payment shall be duly paid by the Employer to the contractor.

Provided that the Employer shall not be entitled to recover any sum over-paid, nor the contractor shall be entitled to payment of any sum
paid short where such payment has been agreed upon between the Employer on the one hand, and the contractor on the other hand under
any term of contract permitting payment for work after assessment by the Employer.
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18.

19.

20.

21.

22.

In-Case of Death of Contractor
Without prejudice to any of the rights of remedies under this contract, if the contractor dies, the Employer shall have the option of terminating
the contract without compensation to the contractor.

Sub -Contractors

The Employer reserves the right to use the premises and any portion of the site for the execution of any work not included in the contract. The
contractor is to afford all reasonable facilities to all sub-contractor, specialists, merchants, tradesmen and others who may at any time be
appointed by the Employer for executing any work or supplying any goods relating to the construction, servicing, equipping or furnishing of
the work under this contract.

Compliance to Labour Laws & Apprentice Act

The contractor shall comply with an the provisions of the Minimum Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970,
and rules and orders framed there under and other labour laws affecting contract labour and Apprentice Act, 1961 and the rules and orders
framed there under that may be in force or brought into force from time to time.

Contractor shall obtain a valid license under Contract Labour (R&A) Act 1970 and Contract Labour (R&A) Central Rules 1971 before
commencing work and which should be valid till the completion.

Compensation for Delay

(&) The time for carrying out the work as entered in the tender shall be strictly observed by the contractor and shall be deemed to be essence
for the contract on the part of the contractor. The work shall throughout the stipulated period of the contract be proceeded with all due
diligence and the contractor shall pay as compensation an amount equal to ONE PER CENTOR such smaller amount as the employer
(whose decision in writing shall be final) may decide on the amount of the whole work as shown in the agreement, for every week that
the work remains uncommenced or unfinished after the purpose.

(b)  And further to ensure good progress during the execution of the work, the contractor shall be bound in alt cases. in which the time
allowed for any work exceeds one month (say for special jobs) to complete one-eighth of the whole of the work before one-fourth of the
whole time allowed under the contract has elapsed: three-fourths of the work before three-fourths of such time has elapsed. However for
special jobs if a time schedule has been submitted by the contractor and the same has been accepted by the Employer, the contractor
shall comply with the said time schedule. In the event of the contractor failing to comply with this condition he shall be liable to pay as
compensation an amount equal to one per cent or such smaller amount as the Employer (whose decision in writing shall be final) may
decides on the said cost of the work for every week that the due quantity of work remains incomplete. Provided that the entire
compensation to be paid under the provisions of this clause shall not exceed ten percent on the estimated cost of the work as shown in
the tender.

Damage to Works in Consequence of Hostilities or War-Like Operation

(@) The work (whether fully constructed or not) and all materials, machines, tools and plants, scaffolding, temporary buildings and others
things connected therewith shall be at the risks of the contractor until the work has been delivered to the Employer and a certificate from
him to that effect obtained. In the event of the works or any materials properly brought to the site for incorporation in the work being
damaged or destroyed in consequence of hostilities or war-like operations, the contractor shall, when ordered in writing by the
Employer, remove any debris from the site, collect and properly stored or remove from store all serviceable materials salvaged from the
damaged work and shall be paid at the contract rates in accordance with the provision of this agreement for the work of clearing the site
9f debris, stacking, removal of serviceable materials and for the reconstruction of all works ordered by the Employer such payment
being addition to compensation upto the value of the work originally executed before being damaged or destroyed and not paid for. In
case of works damaged or destroyed but not already measured and paid for the damage/ destruction suffered and for restoring the
material at the rates based on the analysis of rates tendered for in accordance with the provision of this agreement. The certificate of the
Employers regarding the quality and quantity of materials and the purpose for which they were collected shall be final and binding on
the contractor.

(b)  Provided always that no compensation shall be payable for any loss in consequence of hostilities or war-like operations (i) unless the
contractor had taken all such precautions against Air Raid as are deemed necessary by the A. R. P. Officers or the Employer, (ii) for any
materials etc., not on the site of the work or for any tools and plant, machinery, scaffolding, temporary buildings and other things not
intended for the work.
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23.

24.

@)

(i)

In the event on the contractor having to carry out reconstruction as aforesaid, he shall be allowed such extension of time for its completion as is
considered reasonable by the Employer.

Extension of Time

If the contractor shall desire an extension of time for the completion of the work on the grounds of his having been unavoidably hindered in its
execution or any other ground he shall apply in writing to the Employer within thirty days of the date of hindrance on account of which he desires
extension-as aforesaid, and the Employer shall, if in his opinion (which shall be final) reasonable grounds shown therefore, authorise such
extension of time if any, which may, in his opinion, be necessary or proper

(b) In the event, the value of work exceeds the value of the Bill of Quantities owing to variations, the contractor shall be entitled to ask for
extension of time in proportion to the increased value of work.

Suspension of Work by Contractor

The Employer may without prejudice to his right against the contractor in respect of any delay or inferior workmanship or otherwise or to any
claims for damages in respect of any breaches of the contract and without prejudice to any rights or remedies under any of the provisions of this
contract or otherwise and whether the date for completion has elapsed by notice absolutely determine the contract in any of the following cases:

If the contractor having been given by the Engineer to rectify, reconstruct or replace any defective work or that the work is being performed in
any inefficient' or otherwise improper or unworkman-like manner shall omit to comply with the requirements of such notice for a period of seven
days thereafter or if the contractor shall delay or suspend the execution of

the work so that in the judgment of the Employer (which shall be final and bindings) he will be unable to ensure completion of the work by the
date for completion or he has already failed to complete the work by that date.

If the contractor being a company shall pass a resolution or the court shall make an order that the company shall be wound up or if a receiver or a
manager on behalf of a creditors shall be appointed or if circumstances shall arise which entitle the court of creditor to appoint a receiver or a
manager or which entitle the court to make a winding up of order.

(iii) If the contractor commits breach of any of the terms and conditions of this contract.

(v) If the contractor commits any acts mentioned in clause-23th thereof.

(b) When the contractor has made himself liable for action under any of the cases aforesaid, the Employer shall have the following powers:

(i) To determine or rescind the contract as aforesaid (of which termination or rescission notice in writing to the contractor under the hand of the

(i)

Employer shall be conclusive evidence). Upon such determination or recession the security deposit of the contractor shall be liable to be forfeited
and shall be absolutely at the disposal of the Employer.

The Engineer may employ labour paid by the Employer and to supply materials to carry out the work or any part of the work debiting the
contractor with the cost of the labour and the price of the materials (of the amount of which cost and price certified by tile Engineer shall be
final and conclusive against the contractor) and crediting him with the value of the work done in all respects in the same manner and at the same
rates as if it had been carried out by the contractor under the terms of his contract. The certificate of the Engineer as to the value of the work
done shall be final and conclusive against the contractor, provided always that action under the sub-clause shall only be taken after giving notice
in writing to the contractor. Provided also that if the expenses incurred by the Employer are less than amount payable to the contractor at his
agreement rates, the difference should not be paid to the contractor.

(i) After giving notice to the contractor to measure up the work of the contractor and to take such part thereof as shall be unexecuted out of his

hands and to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum which would
have been paid to the original contractor if the whole work had been executed by him (of the amount of which exceed the certificate in writing
of the Engineer shall be final and conclusive) shall be borne and paid by the original contractor and may be deducted from any money due to
him by the Employer under this contract or any other account whatsoever or from his security deposit.
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25.

26.

(iv) In the event anyone or more of the above courses being adopted by the Employer the contractor shall have no claim to compensation for any

loss sustained by him by reason of his having purchased or procured any materials or entered into any engagement or made any advances on
account or with view to the execution of the work or the performance of the contract. And in case action is taken under any of the provisions
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract
unless and until the Engineer has shall certified in writing the performance of such work and the value payable in respect thereof and he shall
only be entitled to be paid the value so certified.

Secured Advance

The contractor on signing an indenture in the form specified by the Employer during the progress of the execution of the work may be paid if
agreed by the Employer upto 75 percent of the estimated value which shall take into account the market value and contractor tendered rates for
the finished item of any material which in the opinion of the Engineer is likely to be incorporated in the work within next three months, are
non-perishable and are in accordance with the contract and which have been brought on the site in connection therewith and are adequately
stored and protected against damage by weather or other causes, which have not at the time of advance been incorporated in the works. When
materials on account of which an advance has been made under this clause are incorporated in the worth the amount of such advance shall be
deducted from the next payment made under any of the clause of clauses of this contract.

Certificates & Payments

(a) No payments shall be made for a work estimated to cost Rupees ten thousand or less till the whole of the work shall have been completed and

(b)

©

(d)

certificate of completion given. But in the case of a work estimated to cost more than Rupees ten thousand, the contractor shall, on submitting
the bill entitled to receive a monthly payment proportionate to the part of the work executed and to the satisfaction of the Engineer, whose
certificate of the" sum so payable shall

be final and conclusive against the contractor, provided the amount of work done is as per the value of intermediate certificate or for a lesser
amount at the discretion of the Engineer as mentioned in the NIT. All such intermediate payments shall be regarded as payments by way of
advance against the/ final payment only and not as payments for work actually done and completed and shall not preclude the requiring of bad,
unsound, imperfect or unskilled work to be removed and taken away and reconstructed, or recreated or be considered as an admission of the
due performance of the contract, or any part thereof in any respect or the accruing of any claim nor shall it conclude, determine, or affect in
any way the powers of the Employer under these conditions or any of them as to the final settlement and adjustment of the accounts or in any
other way affect the contract. The final bill shall be submitted by the contractor within two months of the date fixed for the completion of work
or of the date of the certificate of completion furnished by the Employer and payments shall be made within three months if the value of the
completed works is upto Rupees Two lakhs and in six months if the same exceeds Rupees Two lakhs of the submission of such bill. If there
shall be any dispute about any item or items of the work then the undisputed item or items only shall be paid within the said period of three
months or six months as the case may be.

Whenever there is likely to be delay in recording detailed measurements for making a running payment, advance payment without detailed
measurements for work done worked out at 75 percent of the tendered rates for assessed quantities may be made in running account bills by
the Employer on the basis of a certificate from the Engineer. The advance payments so allowed shall be adjusted in the subsequent running
bills by taking detailed measurements thereof. Final payments shall be made only on the basis of detailed measurements.

A bill shall be submitted by the contractor each month on or before the date fixed by the Engineer on printed forms obtainable from the
Engineer’s office. The Engineer shall take or cause to be taken the requisite measurements for the purpose of having the same verified and the
claim, as far as admissible, adjusted as far as possible, before the expiry of ten days from the presentation of the bills. If the contractor does not
submit the bill within the time fixed as aforesaid the Engineer may take action within seven days of the date fixed as aforesaid, an authorised
representative to measure up the said work in the presence of the contractor whose signature to the measurement will be sufficient warrant and
the Engineer may prepare the bill from such measurements.

Before taking any measurement of any work the Engineer or his authorised representative deputed by him shall give reasonable notice to the
contractors. If the contractor fails to attend after such notice or fails to sign or to record the difference within a week from the date of
measurement in the manner required by the Engineer then in any such event the measurements taken by the Engineer or by the authorised
representative deputed by him as the case may be, shall be final binding on the contractor and the contractor shall have no right to dispute the
same.
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(e) The charges in the bills shall always be entered at the rates specified in the agreement or in the case of any extra work ordered in pursuance of

@

(b)

©

these conditions and not mentioned or provided for in the agreement at the determined as per-clause-10. However in case of partially executed
items of work, the Employer at his discretion allows proportionate rates for such items of work as determined by the Engineer whose
certificate of the sum so payable shall be final and conclusive against the contractor.

27. Security Deposit

A sum @ 10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the sum already
deposited as earnest money, will amount to security deposit of the 5% tender value of the work. In addition, the contractor shall be required to
deposit an amount equal to 5% of the tendered value of the contract as Performance Security within the period prescribed for commencement
of work in the letter of award issued to him.

In case a fixed deposit receipt of any scheduled bank is furnished by the contractor to the Employer as part of the Security deposit and the
bank goes Into liquidation or for any reason is unable to make payment against the said fixed deposit receipt,. the loss caused thereby shall fall
on the contractor and the contractor shall forthwith on demand furnish additional security to the Employer to make good the deficit of such
sum from the running bill as mentioned above. Such deductions will be held by the Employer by way of security deposit, provided always that
the Employer for this purpose shall be entitled to recover the said percentage of the amount from each running bill till the balance of the
amount of security deposits is realised. All compensation or the other sums of money payable by the contractor under the terms of this contract
may be deducted from the security deposit or from the interest arising there from or from any sums which may be due to or may become due to
the contractor by the Employer on any account whatsoever and in the event of his security deposit being reduced reason of any account
whatsoever and in the event of his security deposit being reduced reason of any such deductions aforesaid, the contractor shall within ten days
make good in cash or further fixed deposit receipt pledged in favour of the Employer. The security deposit shall be collected from the running
bills of the contractor at the rates mentioned above and the earnest money if deposited-at the time of tenders will be treated as part of the
security deposit.

The contractor if he so desires may furnish fixed deposit receipt in advance towards the security deposit. Such fixed deposit receipt shall be of
a minimum value of Rs.25,000/- each. (The last such fixed deposit receipt could be of a lower value on the basis of the amount) In case any
recovery is effected from running account bills, such recovered amount shall not be replaced with fixed deposit receipt. It is in the contractor's
interest to keep a ward about the adequacy of the fixed deposit receipt submitted.

(d)No partial refund of security deposit shall be made during the defect liability period. In case the final bill is not settled within stipulated period for

®

27.

reasons beyond control and the Employer is satisfied that the security deposit is not required for adjustment of Employer dues or whatsoever
dues either in this or any other contract then this security deposit either in full or in part could be refunded at the sole discretion of the
Employer. However, release of security deposit would be only after written clearance of Labour Officer regarding no dues or claims is
received.

In case of termination of contract, this security deposit shall be forfeited and amount necessary to makeup this amount shall be recovered from
money due to the contractor under this contract, or any Contract with the Employer.

Completion Certificate

Within ten days of the completion of the work, the contractor shall give notice of such completion to the Employer and within ten days of the
receipt of such notice the-Engineer shall inspect the work. It there is no defect in the work the Employer shall furnish the contractor with
certificate of completion otherwise a certificate of completion indicating defects shall be issued but the work shall not, considered to be
completed until the contractor shall have removed from the premises on which the work shall be executed an the scaffolding, surplus material,
rubbish, and all the huts and sanitary arrangements required for his work, people on the site in connection with execution of the works as shall
have been erected or constructed by the contractor and cleaned of the dirt, splashes, droppings of finishing items from all wood work, doors,
windows, walls, floors or other parts of any building, in upon or about which the work is to be executed or of which he may have had
possession for the purpose of the execution thereof. If the contractor shall fail to comply with requirements of this clause on or before the fixed
for the completion of the work, the Employer may at the risk and cost of the contractor take action as he may think fit and the contractor shall
have no claim except for any sum actually realised by the sale thereof.
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28. Escalation

(alf the prices of materials not being supplied by the Employer and/ or wages of labour required for execution of the works increase, the
contractor shall be compensated for such increase as per provisions detailed below and the amount of the contractor shall accordingly be varied,
subject to the condition that compensation for escalation in prices shall be available only for the work done during the stipulated period of the
contract including such period for which the contract is validly extended under the provisions of Clauses-22 of General Conditions of Contract
without levy of compensation under Clause-20 of General Conditions of Contract and also subject to the condition that no such compensation
shall be payable for a work and also which the stipulated period of completion is six months or less. Such compensation for escalation in the
prices of materials and labour when due shall be worked out based on the following provisions.

(i) The base date for working out such escalation shall be the last date on which the tenders were stipulated to be received.

(ii) The cost of work on which escalation will be payable shall be reckoned as 85% of the cost of the work as per the bills, running or final, and
from this amount the value or material supplied by the Employer and proposed to be recovered in the particular bill shall be deducted before the
amount of compensation for escalation is worked out. In case of materials bought to site for which secured advance is included in the bill full
value of such materials as assessed by the Engineer in charge (and not the reduced amount for which secured advance has been paid) shall be
included in the cost of work done for operation of this clause. Similarly when such materials are incorporated in the work, the secured advance
is deducted from the bill full assessed value of the materials originally considered for operation of this clause shall be deducted from the cost of
work shown in the bill

running or final. Further the cost of work shall not include any work for which payment is made for any item at prevailing market rates.

(iii) The compensation for escalation for materials & labour shall be worked out as per the formula given below:

VM = W X A/100 X (MI-Mlg)/Ml,.

VM = Variation in material cost Le. increase or decrease in the amount in rupees to be paid or recovered

W = Cost of work done worked out as indicated in sub para (ii) above.

A = Component of materials expressed as percent of the total value of work and is predetermined as 75

M _ Index numbers of Wholesale Prices in India for all commodities published by the Reserve Bank of India for the
period under reckoning

M, _ Index numbers of Wholesale prices in India for all commodities published by the Reserve Bank of India and valid on
the stipulated date of receipt of tenders

VL = W X B/100 X (LI-Llg)/Llo

VL = Variation in labour cost, that is, increase or decrease in the amount in rupees to be paid of recovered

W = Value of work done, worked out as indicated in sub para (ii) above.

B = Component of labour expressed as percent of the total value of work and is predetermined as 25

L1 _ All India consumer price index numbers for workers published by the Reserve Bank of India for the period under
reckoning as for the period under consideration

L1, _ All India consumer price index numbers for industrial workers published by the Reserve Bank of India and valid on

the stipulated date of receipt of tenders.
(b) The following principle shall be followed while working out indices mentioned in sub para (iii) above.
0] The compensation for escalation shall be worked out at yearly

intervals and shall be with respect to the cost of work done during the six calendar months of the said work. The first such payment shall be
made at the end of the six months after the month (excluding) in which the tenders was accepted and thereafter at six monthly intervals. At the
time of completion of work, the last period for payment might become less than six months, depending on the actual date of completion
(i) The index (M1 or LI) relevant to any six months for which such compensation is paid shall be the arithmetical average of the
indices relevant to the six calendar months. If the period upto date of completion after the six months covered by the last such installment of

payment, is less than six months the index M1 or LI shall be the average of indices for the months falling within that period.

(iii) The base index (Ml or LI) shall be the relating to the months in which the tender was stipulated to be received.

Page 12/27

26



3L

32.

@

(b)

©

(d)

In the event the price of materials and/ or wages of labour required for execution' of the work decreases there shall be downward adjustment of
the cost of work so that the price of materials and/or wages of labour shall be deductable from the cost of work under this contract and in this
regard formula herein before stated under this clause shall mutatis mutandis apply, provided that no such adjustment for the decrease in the
prices of materials and/ or wages of labour aforementioned would be made in case of contracts in which the stipulated period of completion of
the work is six months or less.

Employer shall have the discretion to permit the IIEEMA (Indian Electrical & Electronics Manufacturers' Association) Clause for escalation in
case of specialised works e.g lifts and electrical and mechanical installations etc. where the price variation is not similar to building works.

30. Arbitration

Except where otherwise provided in the contract, all questions and dispute relating to the interpretation of the specification, designs, drawings
and instructions, herein before mentioned, and as to the quality or workmanship or materials used in the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, specifications, estimates, instructions,
orders on these conditions or otherwise concerning the works, or the execution or failure to execute the same, whether arising during the
progress of the work or after the completion or

abandonment thereof, shall be referred to the sole arbitration of the person appointed by the Director General, Council of Scientific and
Industrial Research. The arbitrator shall be appointed within 30 days from the receipt of a request by any party. The arbitrator to whom the
matter is originally referred, being unwilling or unable to act for any reason, the Director General shall appoint another person to act as
arbitrator in accordance with the terms of the contract. Such person shall be entitled to proceed with the reference from the stage at which it
was left by his predecessor. The arbitrator shall give speaking award. The Award of the Arbitrator shall be final and binding on the parties. The
cost of the Arbitrator shall be borne equally by both the parties.

It is also a term of the contract that the party invoking arbitration shall specify the dispute or disputes to be referred to arbitration under this
clause together with the amount or amounts claimed in respect of each such dispute.

It is also a term of the contract that if the contractor does not make any demand for arbitration in respect of any claim in writing within 90 days
of receiving the intimation from the Employer that the bill is ready for payment, the claim of the contractor will be deemed to have been
waived and absolutely barred and the Employer shall be discharged and released of all liabilities under the contract in respect of these claims.

Subject as aforesaid the provisions of the Arbitration and conciliation Act, 1996, or any statutory modification or re-enactment thereof and the
rules made there under and for the time being inforce shall apply to the arbitration reference under this clause.

Dismantled Material:

The contractor shall treat all material obtained during dismantling of a structure, services sub systems/ installations, excavation of the site for a
work etc., as employer's property and such material shall be disposed of to the best advantage of the Employer according to the instructions
issued in writing by the Engineer.

Performance Guarantee

Performance Guarantee may be taken from the contractor before the award of work, by the officer authorized to award the contract, if and

where considered necessary, to ensure that a part or whole of the contract is completed by the contractor. In case of non-performance this
guarantee could be encashed.

Page 13/27

27



(iii)

(iv)

0]

(i)

SPECIAL CONDITIONS - |
These special condition are meant to amplify the general specifications and general conditions of contract.
Work shall be done as per CPWD specification.
In case of any discrepancy the order of precedence in interpretation shall be as under.

(i) Schedule of quantities

(ii) Drawings

(iii) Additional conditions

(iv) General conditions of contract

(v) Special condition

(vi) Additional Technical Specifications
(vii) CPWD latest Civil and Electrical Specification
(viii) IS Codes

(ix) International Codes

(x) Best Engineering Practice.

Steel

Steel to be issued as stated elsewhere in the contract shall be for reinforcement bars for RCC work. For all other items of steel work the
contractor shall procure the same.

Reinforcement bars for RCC work will be issued in available coils and straight lengths. No claim for straightening the bars whatsoever shall
be entertained.

Issue of steel of diameters above 10 mm dia will be regulated on sectional weight basis, weight being calculated with the help of the standard
sectional weights as given in the CPWD latest specifications for conversion of length to weight. However, for bars upto and including 10
mm dia the following procedure shall be adopted. The average sectional weight for each diameter shall be arrived at from samples from each
lot of steel received at site. The actual weight of steel issued $hall be modified to take into account the variations between the actual and the
standard coefficient and the contractor’s account will be debited by the cost of this modified quantity only.

For theoretical consumption of steel, reinforcement bars will be balanced diameter wise for the purpose of penal recovery as envisaged in the
contract.

Cement
Cement to be issued as stated elsewhere in the contract shall be only for site work. For factory made products such as Pre-cast tiles, Hollow
concrete blocks, RCC pipes etc. cement shall not be issued.

Unless otherwise provided in the schedule of quantities the rates tendered by the contractor shall apply for all heights, lifts, leads and depths of
the work and nothing extra shall be payable on this account.

The surplus excavated earth which is beyond the requirement of the Employer’s work may be allowed by the Employer to be disposed off by
the contractor on his own or sell the surplus excavated earth to private parties at his discretion but nothing extra will be paid for the carriage or
disposal of surplus earth if the same is not required for any other work of the Employer

V.ADDITIONAL CONDITIONS

The structural and architectural drawings, shall at all time be properly correlated before executing any work. However, is case of any
discrepancy in the item given in the schedule of quantities appended with the tender and drawings relating to the relevant item the former shall
prevail unless and otherwise given in writing by the Engineer.

No payment shall be made to the contractor for any damage caused by rain snowfall, floods or any other natural cause whatsoever during the
execution of work. The damage to work will be made good by the contractor at his own cost and no claim on this account shall be entertained.

All materials used shall be as per specifications and 151 marked wherever applicable. 151 marking referred relates to latest
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BIS code as published by Bureau of Indian Standards upto 30 days before the date of opening the tender.

4. The contractor shall give a performance test of the entire installation(s) as per standard specifications and/ or as directed by the Engineer and
will also submit. Test certificates as are required by Municipal. Electrical authority or anyother authority. Nothing extra shall be payable for
the same other than the fees paid to such authorities which shall be reimbursed on production of receipts.

INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between (hereinafter called the contractor which
expression shall where the context so admits or implies be deemed to include his heirs, executors, administrators and permitted assignees) of the one part
and Council of Scientific & Industrial Research, New Delhi, a Society registered under the Societies Registration Act 1860 (hereinafter called the
Employer which expression shall include its successors and assignees and authorised officer of the Society) of the other part.

WHEREAS by an agreement dated (hereinafter called the said agreement) the contractor has agreed AN D WH EREAS the contractor
has applied to the Employer that he may be allowed advances on the security of materials absolutely belonging to him and brought by him to the site of
the works the subject of the said agreement for use in the construction of such of the works as he has undertaken to execute at rates fixed for the finished
work (inclusive of the cost of materials and labour and other charges) AND WHEREAS the Employer has agreed to advance to the contractor the sum of
Rs. (Rupees ) on the security of materials the quantities and other particulars of which are detailed in accounts
of secured advances attached to the running account Bill for the said works signed by the contract on and the Employer has reserved
to himself the options of making any further advance or advances on the security of other materials brought by the contractor to the site of the said works.
Now THIS INDENTURE WITNESSESS that in pursuance of the said agreement and in consideration of the sum of Rs. on or
before the execution of these presents paid to the contractor by the Employer (the receipt whereof the contractor both hereby acknowledge) and of such
further advances (if any) as may be made to him as aforesaid the contractor both hereby convince and agree with the Employer and declare as follows:

That the said sum of Rs. __advanced by the Employer to the contractor as aforesaid and all or any further sum or sums advanced as
aforesaid shall be employed by the contractor in or towards expediting the execution of the said works and for no other purpose whatsoever.

That the materials detailed in the said account of secured advance which have been offered to and accepted by the Employer as security are absolutely the
contractor's own property and free from encumbrance of any kind and the contractor will not make any application for or receive a further advance on the
security of materials which are not absolutely his own property and free from encumbrances of any kind and the contractor indemnifies the Employer
against all claims to any materials in respect of which an advance has been made to him as aforesaid.

That the materials detailed in the said account of secured advances and all other materials on the security of which any further advance or advances may
hereafter be made as aforesaid (hereinafter called the said materials) shall be used by the contractor solely in the execution of the said works in
accordance with the directions of the Engineer and in the term of the said agreement.

That the contractor shall make at his own cost all necessary and adequate arrangements for the proper watch. safe custody and protections against all risks
of the said materials and that until used in construction as aforesaid the said materials-shall remain at the site of the said works in the contractor's custody
and on his own responsibility and shall at all times be open to inspection by the Employer or any officer authorised by him. In the event of the said
materials or any part thereof being stolen destroyed or damaged or becoming deteriorated in a greater degree than is due to reasonable use and wear
thereof the contractor will forthwith replace the same with other materials of like quality or repair and make good the same as required by the Engineer.

That the said materials shall not on any account be removed from the site of the said works except with the written permission of the Employer or any
officer authorised by him on that behalf.

That the advances shall be repayable in full when or before the contractor receives payments from the Employer of the price payable to him for the said
works under the terms and provisions of the said agreement. However if any intermediate payments are made to the contractor on account of work done
then on the occasion of each such payment the Employer will be at liberty to make a recovery from the contractor's bill for such payment by deducting
there from the value of the said materials then actually used in the construction and in respect of which recovery has not been made previously the value
for this purpose being determined in respect of each description of materials at the rates at which the amount of the advances made these presents were
calculated.
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9.

7. That if the contractor shall at any time make any default in the performance or observance in any respect of any of the
terms of provisions of the said agreement or of these presents the total amount of the advance or advances that may still owing to the Employer
shall immediately on the happening of such default be repayable by the contractor to the Employer together with interest thereon at twelve
percent per annum from the date or respective dates or such advance or advances to the date off repayment and with all costs charges, damages
and expenses incurred by the Employer in or for the recovery thereof or the enforcement of this security or otherwise by reason of the default
of the contractor and the contractor hereby convenants and agrees with the Employer to repay and pay the same respectively to him
accordingly.

That the contractor hereby charges all the said materials with the repayment to the Employer of the said sum of Rs. and
any further sum or sums advanced as aforesaid and all costs charges, damages and expenses payable under these presents PROVIDED
ALWAYS AND it is hereby agreed and declared that notwithstanding anything in, the said agreement and without prejudice to the powers
contained therein if and whenever the convenient for payment and repayment herein before contained shall become enforceable and the money
owing shall not be paid in accordance therewith the Employer may at any time thereafter adopt all or any of the following courses as he may
deem best:;-

(a) Seize and utilize the said materials or any part thereof in the completion of the said works on behalf of the contractor in accordance with
the provisions in that behalf contained in the said agreement debiting the contractor with the actual cost of effecting such completion and
amount due in respect of advances under these presents and crediting the contactor with the value of work done as if he had carried out in
accordance with the said agreement and at the rates thereby provided. If the balance is against the contractor he is to pay same to the
Employer on demand.

(b) Removed and sell by public action the seized material or any part thereof and out of the money arising .from the sale retain all the sums
aforesaid repayable or payable to the Employer under these presents and pay over the surplus (if any) to the contractor.

(c) Deductall or any part of the money owing out of the security deposit or any sum due to the contractor under the said agreement.

That except in the event of such default on the part of the contractor as aforesaid interest on the said advance shall not be payable.

In witness whereof the said and by the order and under the direction of the Employer have hereunto set their respective
hands the day and year first above written.

Signed sealed and delivered

By the said contractor:

In the presence of

Signature :

Name:

Address:

Signed by

By the order and direction
Of the Employer:

In the presence of

Signature :

Name:

Address:
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PERFORMANCE GUARANTEE

To

Council of Scientific and Industrial Research

In consideration of Council of Scientific and Industrial Research (hereinafter) called "The Council* having awarded to MIs
a Company registered under the
Companies Act 1956 (hereinafter) called the Contractor, a contract for (hereinafter) called the said contract under the terms and conditions of an
Agreement dated-made between the Council and the 'Contractor hereinafter called the said agreement and Council agreed to accept the Council and the
Contractor as herein provided for Rs.. (Rupees only)
from a Scheduled Bank towards due performance of the contract by the Contractor as per the terms and conditions of the contract on the condition that
the Bank on demand from the Council and without demur pay to the Council the aforesaid amount.

2. We, Bank Ltd., (hereinafter referred to as the 'bank’ do hereby undertake to pay to the Council and
amount not exceeding Rs. against any loss or damage caused to or suffered or would be caused to or suffered by the Council
by reasons of any breach or breaches of any of the terms. of condition of the said agreement by the said contractor.

3. We, Bank Ltd., do hereby undertake to pay the amounts due and payable under this Guarantee without any
demur, merely on a demand from the Council by stating the amount claimed is due by way of loss or damage caused to or would be caused to or suffered
by the Council for reasons of any breach by the said contractor(s) of any of the terms conditions contained in the said Agreement or by reason of the
Contractor(s) failure to perform the said Agreement. Any such demand made on the Bank shall be conclusive as regards the amount due and payable by
the Bank under this guarantee. However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.

4. This guarantee shall come into force immediately and continue in force and remain valid till six months after the completion of all works under the said
contract which according to the terms of the said contract, should be six months from the probable date of completion viz., the
day of . If, however, the period of the completion of the works under the said contract is for any reason extended and upon such
extension if the Contractor fails, before the terms of this guarantee expires, to furnish a fresh or renewed guarantee for the extended period, the Bank
shall pay to Council the said sum of Rs.

5. This guarantee shall not be affected by any change in the constitution of the Bank or of the Contractor.

6. Notwithstanding anything hereinafter contained, the liability of the Bank under this guarantee is restricted  to  Rs.
(Rupees only) and the guarantee shall remain in force till

day of 20____unless claim or demand under this guarantee is presented to the Bank within six months from that date all
the rights of Council u'lder this guarantee shall be forfeited and the Bank shall be released and discharged from all obligations hereunder.

(NAME OF THE LABORATORY), FULL ADDRESS

SPECIAL CONDITIONS - 11
These special conditions are meant to amplify the general specifications and general conditions of contract.

If any discrepancy is noticed between these conditions and specifications, general conditions of contract, drawing, etc., the order of precedence
would be mentioned in Contract Document.

Inspection of Site: The Contractors must visit site before giving tender and must get acquainted with the working conditions. They should include
in their rates all preliminary work such as jungle clearance construction of temporary approach roads, cleaning rubbish, pumping out water where
necessary to make the area fit for further work etc., to start work and also complete it. .

The contractor will be deemed to have included in their tender rates allowance for all such preliminary works.
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Water Charges for Building Work Including Services:
Please refer 3 (b) of Contract Document for works.

4. Rates:
Please refer Clause (5) of Contract Document.

5. Increase In Rate on Account Of Increase In Basic Price:
Please refer Clause (5) and (28) of Contract Document.

6. Rates for doors, windows, glazing, louvers should also include cost of fixing them in RCC columns and walls.
Rates shall also include shutters being fixed side hung, bottom hung, or centrally pivoted.

7. Work in Patches and Different Shapes, Cement Slurry Under Flooring etc.,
Even if not specifically mentioned in the schedule of quantities, including preamble of Schedule of quantities, the contractor shall be deemed to
have allowed necessary materials, labour, tools and plants etc., required for satisfactory completions of the items of work as indicated in
drawings and description given in building specification which shall mean CPWD Specification for works at Delhi Vol, I and 11, 1977, unless
the item specifies labour only or otherwise. Rate quoted also apply for work in patches strip, small or large areas, and for different shapes. The
rates for flooring shall include the cost of cement slurry at bases where required as per specification.

8. Quantities:
All the quantities given in the schedule of Quantities are provisional. The contractors shall be deemed to have given Balanced Rates for each
item, irrespective of the quantity to any extent the contractor shall be paid at accepted contract rates only. Council reserves the right to increase
or decrease to any extent.
9. Measurements
Under each trade head, various items are given such as RCC Slab, beams, chajjas etc., In case of dispute between the contractor and the employer or any
ambiguity as to under which items a particular work is to be measured, the decision of Architect/ Engineer shall be final and binding on both the parties to
the Contract.

10. Mode of Measurements Not Specified:

If for any items, mode of measurements is not specified the decision of the Architect/Engineer about the mode of measurement shall be final and binding
both the parties to the control.

11. Schedule of Rates and Specifications:
"CPWD" Specifications are to be generally followed. However, the contractor shall include in his rates all such items of works which might have been
specified as payable extra in CPWD schedule of rates but not specifically included in the tender schedule but are required to be executed to complete the

work in accordance with the drawings additional specifications etc., The Employer is not bound to follow the practice and mode of measurements
followed by other departments.

12. Work on Holidays:
Contractor shall not carry out work on any Government holidays except with the permission of the Civil Engineer-In-charge. The contract
period will be inclusive of such holidays.

13. Labour Wages:

In labour wages either due to market conditions or by notification or legislation nor any claim on that account will be entertained.
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14.

15.

16.

17.

18.

Cement Consumption:
Please refer Clause (6) of Contract Document.
Other Contractors:

The contractor shall afford every facility to other contractors working in the same building or compound. In case of deal in completion of his
woil< due to other contractor's work the contractor shall only have a right to ask for extension of time but no other claims on this or any other
account shall be entertained by the Employer.

Extension of Time:

Contractor hereby agrees that extension of time required for by the contractor, and granted by the employer shall be treated as an extension of
time without any claim of contractor for compensation or damages for any reasons whatsoever including those for which the extension is
granted.

Drawings, Designs, etc:

Department will make all efforts to give all drawings, designs, decisions etc. time to time and the contractors shall make request, for the same.
No claim whatsoever shall however be entertained for compensation of delay in supply of drawings, designs, decisions, running payment etc.
from the department. Drawings shown at the time of issue of tenders and forming part of the contract shall indicate scope of work and drawings
issued subsequently during the execution of work shall be deemed to be the drawings elaborating the basic scheme. If any detailed drawings
show an item for execution, the contract with his claim in any, for final decision. Decision of the Engineer/ Architect, as to whether it is an
extra item or not or whether it is covered by contract items and if not, what extra rate should be paid shall be final and binding on both the
parties to the contract i.e. contractor and employer.

Running Bills:

Minimum value of work for interim certificate shall be contract amount divided by original completion period in months. At the discretion of
Civil Engineer a running payment may be allowed for a lesser amount but not more than one running payment will be made in a month. All
interim payments will be certified for payment by the Civil Engineer-in-charge of the work and only the final bill will be sent by him to the
Engineer | Architect mentioned in the Agreement for certification. Secured Advance payment will not be treated as running bill if paid
separately.

19. Security Deposit:

20.

A sum@10% of the gross amount of the bill shall be deducted from each running bill of the contractor till the sum along with the sum
already deposited as earnest money, will amount to security deposit of 5% of the tendered value of work in addition, the contractor shall be
required to deposit an amount equal to 5% of the tendered value of the contract as performance Security within the period prescribed for
commencement of work of ward issued to him. In case of termination of contract, this Security Deposit shall be forfeited and amount
necessary to make up this amount shall be recovered from money due to the contractor under this contract, or any other contract with
COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH.

Work in Subsoil Water/ Rain Water/ Water:

If during execution of work, sub-soil water is met with, or water enters the working space due to rains or any other cause the contractor shall
dewater the same by using pumps or manual labour and also carry out additional work consequent thereupon, including shoring, strutting,
work in liquid, slush etc., without extra payment.

21. Heights:

Contractor's rate shall include lifts upto all heights given in drawings or as required during execution. Contractors would satisfy themselves for
correctness and allow for variation if necessary. Nothing extra include in their rate allowance for works at extra heights, required double of multiple
staging, tall centering, scaffolding, etc., for all items including extra labour if any.
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22. Steel in RCC Work:

23.

24.

25.

26.

27.

28.

All materials, workmanship and supervising for plain or RCC construction shall be in accordance with Indian Standard 456 latest edition.

Concrete Work (Plain and Reinforced):

a) Concrete members may be required to be finished with plaster or left (fair faced) as per drawing or as directed by Architect/
Engineer, The plaster shall include for facing out the surfaces required to be plastered. Shuttering required for exposed faced
concrete shall be measured and paid for separately, over normal shuttering if specifically ordered.

b) Grooves up to 20mm X 20mm as per design will be made between exposed fair masonry and (fair faces) exposed RCC members
without any extra charges, if required, during the execution of work. .

) All RCC columns, beams, lintels may be required to be chamfered at the edges upto 20mm or as directed by the Architects/
Engineer for which no extra payment will be made whether such chamfering is shown in drawing or not. Before making the
shuttering, the contractor shall have instructions from Architect/ Engineer whether such chamfering is to be done or not.

RCC Work:

Mechanical mixers and vibrators will be used for RCC work. Hand mixing and waiving use of Vibrator under unavoidable circumstance, may
be allowed by the Civil Engineer in-Charge. Concrete work plain or RCC (labour, material supervision) WILL CONFIRM to IS 456 latest
edition. If the item does not give RCC mix by proportion but gives grade concrete, suitable mix that will give required strength by getting
preliminary cubes tested but minimum quantity of cement as mentioned must be used. Strength, quality of material workmanship and quality of
work should conform to IS 456. Tests cubes will be prepared and got tested by the contractor and when directed by the Civil Engineer from
approved Test House. Contractor shall be responsible to ensure that required test results are obtained. Incase the concrete is found to be giving
weaker test results, the contractor shall have to dismantle and redo the work. However, Architect/ Engineer may accept the substandard work at
reduced rates if he is otherwise satisfied about its functional utility and rates thus decided shall be final and binding on both the parties. All
charges connected with preparation of moulds, preliminary mix, testing of moulds at the preliminary mix stage and during the course of work
including testing charges will be borne by the contractor. Concrete shall also mean an item of materials for the purpose of testing. Concrete
referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken whenever change of material takes place like change of source
etc. Preliminary mix may be designed by trial at site or approved at laboratory and the expenditure involved shall be borne by the contractor at
the preliminary mix stage and during the course of work including testing charges will be borne by the contractor. Concrete shall also mean an
item of materials for the purpose of testing. Concrete referred to in RCC shall be controlled concrete. Preliminary cubes shall be taken
whenever change of material takes place like change of source etc. Preliminary mix may be designed by trial at site or at approved laboratory
and the expenditure involved shall be borne by the contractor.

Drip Groove:
The contractor shall provide drip groove at all ends of slabs/ lintels/ beams if required, to protect rain water from entering inside the boundary
of the structure, within quoted rates of RCC work.

Projection:

Slab projection beyond the face of wall/ column shall be measured under item RCC work in slabs and not under items RCC work in chajjas.

Concealed RCC Beams/ Lintels:

If in RCC SLAB, extra bars or steel cages is provided to act as a lintel or a beam over an opening the same will be measured as slab and not as
beam/ lintel. If in case of RCC Wall, extra bars or steel cage is provided to as a lintel or beam over an opening the same will be measured as
wall and not as Lintel/ beam. RCC Column integrated in shear wall shall be measured as wall if the same thickness and as RCC column if its
thickness is more than that of shear wall.

Cantilever Beams, Slabs, Lintels etc.:
Nothing extra will be paid for work in cantilevers and quoted rates shall include work in and connected with cantilevers also, including extra
cost for keeping centering and shuttering for a longer period.
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29. Grade Concrete:

a) Minimum quantity of cement to be used in different grades of concrete for nominal mix shall be as given below:

M-100 ... 200 Kg per cubic meter Seven days & 28 days cube test strength shall be given
M-150 ... 300 Kg. _do__ as per ISI for grade concrete even if mix is given by
M-200 375 Kg _do_ proportion.
M-250 ... 500 Kg. _ do_

1:2:4 RCC mix shall be nominal M-150

1:11/2:3 _ do_ M-200

1:1:2 __do M-250

Design Mix: As per IS 456 of Latest edition.
30. Measurements for RCC:
The rates for RCC items are inclusive of rendering and plastering with cement mortar 1:3, not more than 6mm thick. The thickness of RCC
work shall be taken before rendering is done.

31 RCC in Steps, Waistes etc. :
The rates are inclusive of inclined surface finish shuttering, cantilevered steps of shapes, and size as per design or zig zag shaped steps.

32. Precast or Cast Insitu RCC Shelves:

Rate for shelves shall include cost of cutting chases in brick or stone work and fixing them and making good. No deduction for bearing of slab
in brick or stone work is made. RCC in shelves shall be paid including RCC in bearings.

33. M.S. Reinforcement:
Rate quoted for placing in position and fabrication of mild steel or ribbed Tor steel reinforcement should include for straightening and cleaning
including removing the rust of the bars at work site, cutting, cranking, hooking, hoisting at required levels, cost of providing and binding wire
of 18 to 20 G. etc. complete and no separate payment will be made on this accounts.

34, Brick Work:

Rate shall include for tapering of bricks over column footing of in an over walls, steps, etc., and for exposed brick work, or any other work.
Rate for brick work also includes work in pillars and small horizontal courses.

35. Brick Works: Heights/Depths

The height or width of foundation steps and superstructures will be measured as per actual. The contractors shall use suitable bricks and adjust
the thickness and mortar joints to make up the widths or heights as per drawings with due regard to size of bricks available.

36. Scaffolding, Centering and Shuttering:
Contractors shall use external scaffolding to ensure true line in vertical and horizontal Planes, Centering, Shuttering, Scaffolding requiring for
execution of this work may vary form single floor height to multifloor heights, which may require multiple staging scaffolding, Centering and
Shuttering. Since the payments will be made to the contractor at net quoted rates irrespective of the heights involved the contractors must see

and study the drawings carefully before tendering their rates.
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37. Exposed Brick Work:

All brick work which will be exposed shall be done in one plane surface on exposed face and all horizontal joints shall be kept truly horizontal
in one line and all vertical joints shall be truly vertical. Rates of brick work shall be inclusive of exposed brick work, and nothing extra will be
paid on this account.

38. Frames Shutters:
Allowance for curved or tapered or any shape for shutters and frame.

39. Measurements of Shutters of Doors:
Actual area of wooden shutters provided shall be measured. For rolling shutters, only size of opening covered shall be measured.

40 Flush Doors:
Rates shall include forming rebates for double leaf shutters to be provided suitably for double leaf opening.

41. Steel Window Painting:
For payment of painting to steel window on both the sides, the actual area of steel windows as painted shall be multiplied as per 1S 1200 and
taken as area of painting for payment if not covered by schedule item for steel windows. For wooden doors and windows coefficients given in
general specification shall be followed.

42. Paintings:
Where wire gauge shutters are provided in addition to normal shutters for painting to wire gauge shutters, area of wire gauge shutters
multiplied by co-efficient shall be paid for. Fixed glazing will be treated as full glazed doors for painting.

43. Glazing:
If glass of required thickness is not available in the market the contractor shall have to use next higher thickness available without any extra
payment. Thickness of glass be used is 3mm for area upto 2 sqg. ft. and for areas between 2 sq. ft. and 10 sg. ft. the thickness of glass shall be
4mm. If the area of panel is 10 sq. ft. or more the thickness of glass should be 5.5 mm and the cost should include for providing and fixing the
glass as per above details with mastic patty etc. Fixed glazing shall be measured clear between the rebate of frame.

44, Pelmets:
Measurements shall be taken on front face only the sides shall not be measured.

45. Flooring:
Rate for flooring includes work in staircase steps, forming nosing including front and sides if required and work in panels. For flooring in steps
only top surface would be measured and not sides and front though quoted rate shall include finishing sides and front as floor.

46. Terrazzo Flooring:
Terrazzo work in tiles- or in situ flooring and dado skirting should be of approved make and will have the desired shade, colour and size of
marble chips (white, black, green, brown & chocolate etc.) in specified proportion. The rate quoted should include for flooring in curves etc.

47. Staircases:

Flooring over steps and in nosing shall be paid under the item of flooring and the contractors rates shall include for extra shuttering for nosing
of required shape with or without thread line terrazzo/ plain concrete finish as on steps for exposed of and nosing etc., Finishing on risers of
steps shall be paid under the items of skirting/ dado and nothing extra will be paid for work in steps or risers.
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48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

Plastering and Skirting:

Minimum 1/2" plaster from wall face should be done, skirting should project 1/4" from wall plaster and the quoted rate should include for this
irrespective of actual thickness of plaster, dado or skirting. The rate quoted for plastering or skirting should include for the work in circular
shape or curved walls etc. and for giving thread line in plaster at junction of RCC and brick work if necessary. The rates should also include
for additional thickness required on stone works. No additional payment shall be made for increase in thickness of plaster on uneven surface.

Measurements for Flooring Skirting and Dado Plaster and Finishing Items like Snowcem Distemper etc.: Measurements for all these
items shall be taken clear between the walls/ columns. Actual area of skirting, dados and finishing items/ like snowcem, distemper, plastic
emulsion, white/ colour wash shall be measured and paid for as per IS 1200. Area of opening, doors and windows shall be deducted on both
faces and jambs, sills/ soffits shall be measured as per actuals.

Mortice Lock:

These shall be with heavy gauge iron body 2 1/2" in width, with brass levers 4 not. C.P. Iron keys in duplicate with C.P. Iron handles 2 Nos.
per lock, cover and looking place of C.P. iron complete.

Mortice Latch:

These shall be with heavy gauge iron body 21/2" in width C.P. iron handles 2 Nos. per latch, brass safety latch, cover and locking plants of
C.P. iron complete. Mortice lock and mortice latch shall be paid for separately.

Beading:

Wooden beading for fixing glass panels and over wooden or board panels of panelled shutters will be deemed to be included in the rate of
fixing glazing or glazed panelled shutters. Wooden beading around door and window frames will be paid for separately.

Screws:

All screws to be steel screws, chromium plated for aluminum and C.P. fitting ano oxidized steel for iron fittings
Dimensions:

If fittings, of given dimensions are not manufactured, higher manufactured size shall be used at same cost.
Works Programme:

The contractor shall give a phased programme for execution of his work, after award of work and also give his requirement for cement and
steel in a phased programme.

Works Supervisor:

Contractor shall keep a qualified and experienced Engineer for supervision of building work to ensure best quality work.

Essentiality Certificates/ Permits/ recommendation Letter for Material Available at Controlled Rates:

These would be given by the department, if required by the contractor. It will,

however, be the responsibility of the contractor to obtain material against the certificates or otherwise, and no claim on this account will be
entertained by the department. Contractor shall use materials thus procured exclusively in this work and for misuse if any, he shall be solely

responsible.
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59.

60

61.

62.

58. Making Holes in RCC Slabs:

For forming holes up to one sq ft size in RCC slab, no deductions in concrete or shuttering shall be made at the same time nothing extra will be
paid for forming such opening including any extra cost of material or labour.

Architect/ Engineer:
The words "Architect/ Engineer"”, wherever appear in the agreement shall be read as "CSIR ARCHITECT".

Payment by measurements specified in these conditions as applicable to only those items of schedule of quantities, where quantities are given
in Cum/ Sgm/etc. where amount is called for, and given in lump-sum, it shall be deemed to include the works specified against such items.

Cement and Steel:

Steel and Cement shall be supplied to contractor as stated in appendix sheet. If for any reason cement and steel is not available, the contractor
shall procure the same and complete the work in time after due intimation of the same the Civil Engineer-in-Charge. The quantities brought by
the contractor would be replenished to the contractor at issue rates given in appendix when received during or after completion of work but
before payment of final bill.

If steel of required diameters is not available but contractor could get substituted diameters by exchanging available diameters, in the interest
of work, such an exchange would be authorised with the permission of the Civil Engineer but without any extra cost of department.

Contractors's rates shall be deemed to have been based on issue rates of cement and steel given in the appendix sheet of tender, any they shall
have to use materials issued departmentally as per Appendix.

(a) Forming Slits in Facias and Parapet Walls:

Slits shall be formed in RCC or brick work as per design for which nothing extra would be paid either for foming them or for extra
labour in plastering it.

Regarding Weight of Materials Supplied Departmentally:

When cement is issued in bags, variation in its weight shall be deemed to have been allowed for loss in handling as per clause 6¢/ Gen. condo.
Each bag shall be deemed to weigh 50 Kg. If bags are tom, underweight or partially set or damaged, the contractor must point out the same in
writing while taking delivery, to the issuing authority.

For reinforcement steel (Mild or Tor) round, the weight for issue purpose shall be the actual weight, i.e. P.R.I weight if supplied by wagons
direct or the truck weigh bridge weight recorded at producer's works or suppliers stockyard if delivery is by road.

If steel is issued from CSIR lab. Stores the contractor should arrange for necessary labour for weighment and shifting, loading etc. If the store
has no arrangement for weighing the contractor will have to take steel to any approved weigh bridge. For this purpose, the truck will be either
arranged by concerned laboratory or alternatively, the contractor may be required to arrange truck for which only transportation charges on
actual tripe performed will be paid to him. Steel may alternatively be issue by length multiplied by standard co-efficients, for which labour will
be arranged by the contractor.

Since payment for steel would be made on basis of standard co-efficients on length, the contractors should ensure that each dia. of rods issued
conforms to standard co-efficients, and incase it is not, he should at once report to the Architect/ Engineer and get standard co-efficient
established for specific diameter and specific quantity. Weight of steel shall be measured correct to three decimal places.

Standard co-efficient will be established in presence of (a) contractors representative (b) stores officer or his representative (c) Civil Engineer-
in-charge of work. (d) a representative of Administrative Officer, and information supplied to contractors and Architect/ Engineer.

If steel is issued departmentally as stated in Appendix sheet, it shall be meant mild steel rounds and tor steel for holdfast, squares, flats, etc. are

to be procured by the contractor.
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63.

64.

65.

66.

67.

68.

69.

70.

71.

Return of Steel:

While receiving the surplus structural steel back from the contractor after the end of the project the department shall not accept cut pieces less
than three meters of length. The contractor should take care while cutting rod that the wastage is minimum i.e. he should cut of required length
in such a way that maximum steel is used out of quantity supplied or as directed at site by Engineer. Variation over 5% will be allowed by the
Architect/Engineer, if he is satisfied about abnormal wastage.

Nomenclature of Item:

Nomenclatures of the items of work mentioned in the priced schedule is only a brief description of work. The work shall have to be executed in
accordance with the relevant specifications which shall mean CPWD specifications.

To the satisfaction of Architect/ Engineer in charge of the work. Any omission in description will not absolve the contractor from his
responsibilities to complete the work in a satisfactory manner.

Where RCC surface are to be plastered to bring them in line with the brick and or stone wall plaster, of the same mix, payment for such plaster
will be made under the item of plastering only irrespective of the fact whether there is any increase due to odd or even surface of brick or stone

work below and/or adjoining it.

Wood Work:
Sizes mentioned in schedule of quantity or in drawings are the finished sizes. Contractor shall allow necessary increase in sizes for planning
required. In case the sizes of wooden member fixed are less than the one shown in the drawing of schedule of quantity allowing for tolerance,

payment will be made for actual size used at site. The rate quoted also will include the allowance for curved or tapered or any other shape of
the wooden member unless a separate item is provide for it.

Random Rubble Masonry:
The rates shall include cost of hammer dressing square edges of walls, jambs, sills etc.
Metric Units:

The bill of quantity indicates the unit of Metric System: The mode of measurement of different items of work shall be as per details contained
in specification and special conditions, with the equivalent of the units mentioned in Metric system.

The Recovery from Running Account Bills:

Recovery for the materials issued departmentally shall be made in full or on the basis of the quantity used in the work as assessed by the
Engineer-in-Charge giving a due allowance for wastage. The contractor shall submit once in a month a statement showing the materials
received consumed and the balance carried over to subsequent month so that watch could be maintained on the materials for which payment of
advance could be considered by the DepC3J!ment.

The Fittings:

To be used in the work shall be presented for approval well in advance. Approved fittings shall be kept in the Office of Civil Engineer in a
mounted lockable board.

The work may be measured in British Units and finally coverted in abstract to Metric Units, Alternatively it could be measured in metric units

if found convenient at site as per drawings issued.
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72 Schedule of fittings generally to be provided to doors, windows and ventilator is given below:

@) Butt hinges 100 X 30 X 1.5mm 3Nos.
(b) Rubber Block 2"/Wooden cleat with 2 hinges 1No

(c) Tower Bolts (Barrel type) 29mm X 10 mm (shoot dia)  2Nos.

(d) Tower Bolts (Barrel Type) 150 mm X 10 mm (shoot dia) 1No.

(a) Doors Fittings per Leaf:

(@) Butt hinges - 10 X 30 X 1.5 mm 3 Nos.
(b) Sand Block of size 15cm X 5cm X 8cm duly painted 1 No.
() Wooden cleat with hinges 50 X 16 X 1.5 mm of approved quality with paintings etc. complete
1 No.
d) Grip handle 10mm 2 Nos.
(In case of double leaves, 3 grips handles shall be. provided instead of four numbers)
(e) Tower bolts (barrel type) 250X 10 mm (shoot dia) 1 No.
() Tower bolt (barrel type) 150 X 10 mm (shoot dia) 1 No.
.(9) Sliding door bolt 300mm X 16mm 1 No.

(b) Windows Fittings per Leaf:

Butt hinges 80X25X1.50mm (3 Nos. if height is more than 4°0”) 1 No.

(b)
©
(d
©
®

MS Hooks and eyes 150 mm 1 No.
Barrel type tower bolt - 100 X 100 mm (shoot dia) 1 No.
Barrel Type tower bolts- 200 X 10 mm (shoot dia) 1 No.
Grip Handle 100 mm 1 No.
Sand block of size 15cm X5cm X8cm painted etc., complete 1 No.

(The size of tower bolts shall be 250 X 10 cm, instead of (c) and (d) specified above for windows placed at skirting level) The rate quoted shall include for
providing and fixing with 3 cm (minimum) long Iron Screws. The sliding bolts shall be fixed with bolts and nuts. In lieu of sand block 2 Nos. rubber
buffers 2" dia. may be required to be provided.

(c) Folding doors per Leaf:

(@) Butt hinges 100 X30 X1.50 (heavy type) 3 Nos.
(b) Barrel Type, tower bolt 250 X 10 mm (shoot dia) 1 No.
(c) Barrel type tower bolt - 200 X 10 mm (shoot dia) 1 No.
(d) 125 mm Grip plate handle with screw, in addition to this two Rubber buffers 1 No.

fixed on walls and one Grip 125 mm plate handle on locking leaf shall also be provided.

(d) Fittings for Ventilators

(a) Central Hung i. Fin - Light pivots (sets) 2 Nos.

ii. Fanlight catches 1 No.

(b) Bottom Hung i. Fanlight catches 1 No.

ii. Chain with hook 1 No.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.

(c) Top Hung i. Fanlight catches 1 No.

ii. Eyes and hooks 25 mm long S.W.G. 2 Nos.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
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73.

74.

75.

Appendix, Notice inviting Tender, Abstract of cost and additional special conditions to water supply & sanitary installation and Electrical,
shall form part of special conditions.

Preparation of Running and Final Bills:

The Civil Engineer/Superintending/Junior Engineer shall take measurements in presence of contractors representative and record them in
Measurement Book from time to time and shall prepare abstract for running and final bill including recovery statements. The bill abstract shall
be prepared on either standard CPWD form or on contractors letter head, on basis of Civil Engineer's abstract in triplicate. The contractor
should sign the bill and Measurement Book with remark "Measurement and bill accepted™. However in the final bill, the contractor shall have
to certify, the bill accepted in full and final settlement of all claims and demands against this work™.

In case, a large amount is blocked in the final bill, pending technical/ audit check, advance up to the extent of 75% of net final amount may be
paid to the contractor. With the approval of the Architect/ Engineer at his discretion even after the completion date is over.

Bitumen/ tar felting:
The items of Bitumen / Tar felting should be executed through approved specialist firms, agencies and a guarantee of 10 years should be given
in the name of Director of Laboratory !Institute where the work is to be executed from a Specialist firm doing work. His security deposits shall

be released after a guarantee bond is received and after defect liability period as given in the appendix.

The contractor, at his own cost shall arrange for carryout all mandatory tests on materials to be used in the construction, listed in Annexure,
and such other test which Architect may require him to carry out.
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTTS
(Council of scientific &Industrial Research)

Post office CIMAP, Lucknow-226015.
NOTICE INVITING TENDER

Sealed Tender are hereby invited in Two bid system (Technical Bid & Financial bid) for “Providing

New car parking shed behind existing two wheeler shed at CSIR - CIMAP, Lucknow” from the

Contractors of appropriate class from CPWD/state PWD ,Railways ,MES and Post & Telegraph Department and/or
from those who have carried out similar work for CSIR, Govt. and semi Govt. Organizations or Public Sector
Undertaking Institutions etc. Tenderers should have successfully completed at least three work amounting to 40%
(Rs14.85 Lakhs) or two works of 50% (Rs18.56 Lakhs) or at least one work amounting to 80% (Rs29.69 Lakhs)
value of estimated cost or above in single contract during the last five year. Tenders will be issued to only those

contractors who show the satisfactory work completion certificates. The Estimated cost is 37.11 lakhs (based on
CPWD DSR - 2014) and earnest money is Rs74,300.00 (Rupees Seventy four thousand three hundred
only). Tender documents shall be issued during office hours in the office of the Controller of Administration,
CIMAP, CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS, Post office CIMAP,
Lucknow-226015 from 20.12.2016 to 02.01.2017 on cash payment of Rs500.00 (Rupees Five hundred

only). Tender papers along with terms and conditions can be down loaded from the Institute web site www.
Cimap.res.in and the cost of tender Rs 500.00 to be paid through D.D / Pay order in favor of Director CIMAP,
Lucknow along with technical bid. The cost of tender papers is not refundable. Tender will be issued to only those
Contractors who show the proof of their experience. Tender shall be received in the office of Controller of
Administration, CIMAP, CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS , Post office
CIMAP, Lucknow-226015 up to 2.30 P.M. on 05.01.2017 and will be opened at 3.30 PM on the same day in the
presence of the tenderers present.

The Director, CIMAP reserve the right to accept the tender in part or in whole and reject any or all the tender

without assigning any reason.

(Supt. Engineer)
Chairman (works)

SO (Works)
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of work :  Providing New car parking shed behind existing two wheeler shed at
CSIR - CIMAP, Lucknow”.

COVER -1

FINANCIAL BID
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

ABSTRACT OF COST

Name of work : Providing New car parking shed behind existing two wheeler shed at
CSIR - CIMAP, Lucknow.

Schedule of Quantities

a)  Building Work: RS e
b)  Electrical work RS e s
TOtal RS oot
(Rupees only)

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED BY THE ENGINEER/ARCHITECT

1.  The contractor shall procured 33 grade (confirming to 1S:269) or 43 grade (confirming to IS: 8112) Ordinary Portland Cement,
as required in the work, from reputed manufacturers of cement, having a production — capacity of one million tons per annum or
more, such as ACC, L&T, J.P. Rewa, Vikram, Prism, shri Cement, Birla and Cement corporation of India etc., as approved by
Ministry of Industry, Government of India and holding licence to use ISI Certification mark for their product whose name shall be got
approved from Engineer — in — charge. Supply of cement shall be taken in 50 kg bags bearing manufacturers name and ISI marking,
sample of cement arranged by the contractor shall be taken by the Engineer — in — charge and got tested in accordance with provisions of
relevant BIS Code. In case test results indicated that the cement arranged by the contractor does not conform to the relevant BIS Codes,
the same shall stand rejected and shall be removed from the site by the contractor at his own cost within a week’s time of written order
from the Engineer — in — charge to do so.

2. The cement shall be brought at site in bulk supply of approximately 50 tones or as decided by the Engineer — in — charge. The cement
godown of the capacity to store a minimum of 2000 bags of cement shall be constructed by the contractor at site of work for which no
extra payment shall be made. Double lock provisions shall be made to the door of the cement godown. The keys of one lock shall remain
with the Engineer — in — charge or his authorized representative and the key of the other lock shall remain with the contractor. The
contractor shall be responsible for the watch and ward and safety of cement godown. The contractor shall facilitate the inspection of the
cement godown by the Engineer — in — charge at any time.

3. The contractor shall supply free of charge the cement required for testing. The cost of tests shall be born by the contractor. Cement
brought to site and cement remaining unused after completion of work shall not be removed from site without written permission of the
Engineer — in — charge.

4. The contractor shall procured steel reinforcement bars confirming to relevant BIS Codes from main producers as approved by the
Ministry of steel. The contractor shall have to obtain and furnish test certificates to the Engineer — in — charge in respect of all suppliesof
steel brought by him to the site of work. Sample shall also be taken and got tested by the Engineer — in — charge as per the provisions in
this regard in relevant BIS codes. In case test results indicated that the reinforcement arranged by the contractor does not conform to the
relevant BIS Codes, The same shall stand rejected and shall be removed from the site by the contractor at his own cost within a week’s
time of written order from the Engineer — in — charge to do so. The steel shall be brought at site in bulk supply of approximately 10 tons
or more as decided by the Engineer — in — charge.

5. Coarse sand and fine sand shall be conforming to grading zones 111 and 1V, respectively.
6.  Stone aggregate shall be crushed stone grit of specific grade as approved by the Engineer-in-charge.

7. The contractor should inspect site, examine drawings, specifications, schedules of quantities and tender their rates. The rates given in the
schedule of quantities will be deemed to include all the necessary materials, T&P, labour required for satisfactory completion of work as
shown in the drawings, specifications, schedule of quantities.

8.  The additional work in the same campus can be awarded during the currency of contract at the same rates, terms and conditions of the
contract.

9.  C.P. fittings shall be JAQUAR / PARKO/ Plumber make even if not specified in the item.

10. All materials, fixture and fittings, required for this work, which are available with 1S certificate mark, will be of that quality, even if not
specified in the item.

11. The exterior paint shall be “APEX ULTIMA” of Asian paint / “Sand Tax Matt” of Snowcem India of required shade as approved by the
Engineer —in - charge even if not specified in the item.

Scope of work : Providing New car parking shed behind existing two wheeler shed at CSIR
- CIMAP, Lucknow.

WITNESS SIGNATURE OF TENDERER
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SUMMARY SHEET

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of Work :  Providing New car parking shed behind existing two wheeler shed at CSIR
- CIMAP, Lucknow.

Total brought forward from page no.
46 RS
47 RS
48 RS
49 RS

Total carry over to
Abstract of cost on page no. 44 Rs
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SCHEDULE OF WORK

Providing New car Parking shed behind existing two wheeler shed at CSIR - CIMAP, Lucknow.

SUB-HEADS AND ITEM OF WORK

QUANTITY

UNIT RATE (Rs)

RATE (In Words)

AMOUNT(Rs)

Earth work in excavation by mechanical means (Hydraulic excavator) /
manual means over areas (exceeding 30cm in depth. 1.5 m in width as
well as 10 sgm on plan) including disposal of excavated earth, lead upto
50m and lift upto 1.5m, disposed earth to be levelled and neatly dressed.

All kinds of soil

115.565

cum

Excavating trenches of required width for pipes, cables, etc including
excavation for sockets, and dressing of sides, ramming of bottoms, depth
upto 1.5 m, including getting out the excavated soil, and then returning
the soil as required, in layers not exceeding 20 cm in depth, including
consolidating each deposited layer by ramming, watering, etc. and
disposing of surplus excavated soil as directed, within a lead of 50 m :

2.1

All kinds of soil

211

Pipes, cables etc. exceeding 80 mm dia. but not exceeding 300 mm dia

171.5

metre

Filling available excavated earth (excluding rock) in trenches, plinth,
sides of foundations etc. in layers not exceeding 20cm in depth,
consolidating each deposited layer by ramming and watering, lead up to
50 m and lift upto 1.5 m.

115.57

cum

Providing and laying in position cement concrete of specified grade
excluding the cost of centering and shuttering - All work up to plinth
level :

41

1:5:10 (1 cement : 5 coarse sand : 10 graded stone aggregate 40 mm
nominal size)

131.214

cum

Providing and laying in position specified grade of reinforced cement
concrete, excluding the cost of centering, shuttering, finishing and
reinforcement - All work up to plinth level :

51

1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm
nominal size)

11.9172

cum

/588 Parking shed CIMAP Lko
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SUB-HEADS AND ITEM OF WORK QUANTITY UNIT RATE (Rs) RATE (In Words) AMOUNT(Rs)
Reinforced cement concrete work in walls (any thickness), including
attached pilasters, buttresses, plinth and string courses, fillets, columns,
pillars, piers, abutments, posts and struts etc. up to floor five level,
excluding cost of centering, shuttering, finishing and reinforcement:
6.1 1:1.5:3 (1 cement : 1.5 coarse sand : 3 graded stone aggregate 20 mm 3.645 cum
nominal size)
7 Centering and shuttering including strutting, propping etc. and removal
of form for:
7.1 Foundations, footings, bases of columns, etc. for mass concrete 111.78 sqm
7.2 Columns, Pillars, Piers, Abutments, Posts and Struts 405 sgqm
8 Steel reinforcement for R.C.C. work including straightening, cutting,
bending, placing in position and binding all complete upto plinth level.
8.1 Thermo-Mechanically Treated bars 1401.62 Kg
9 1st class Brick work with common burnt clay F.P.S. (non modular) bricks
of class designation 150 in foundation and plinth in:
9.1 Cement mortar 1:6 (1 cement : 6 coarse sand) 39.3366 cum
10 1st class Half brick masonry with common burnt clay F.P.S. (non
modular) bricks of class designation 150 in foundations and plinth in :
10.1 cement mortar 1:4 (1 cement : 4 coarse sand) 60.808 sgm
11 Steel work in built up tubular (round, square or rectangular hollow tubes
etc.) trusses etc., including cutting, hoisting, fixing in position and
applying a priming coat of approved steel primer, including welding and
bolted with special shaped washers etc. complete.
111 Hot finished welded type tubes 12496.5 kg
12 Providing and fixing mild steel round holding down bolts with nuts and 200 kg
washer plates complete.
13 Steel work welded in built up sections/ framed work, including cutting,
hoisting, fixing in position and applying a priming coat of approved steel
primer using structural steel etc. as required.
13.1 In gratings, frames, guard bar, ladder, railings, brackets, gates and similar 1300.5 kg
works
/588 Parking shed CIMAP Lko Page 2 of 4
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SUB-HEADS AND ITEM OF WORK

QUANTITY

UNIT RATE (Rs)

RATE (In Words)

AMOUNT(RS)

Cement concrete flooring 1:2:4 (1 cement : 2 coarse sand : 4 graded stone
aggregate) finished with a floating coat of neat cement, including cement
slurry, but excluding the cost of nosing of steps etc. complete.

14.1

40 mm thick with 20 mm nominal size stone aggregate

1129.79

sgqm

15

Providing and fixing glass strips in joints of terrazo/ cement concrete
floors.

15.1

40 mm wide and 4 mm thick

1110

metre

16

Providing and fixing on wall face unplasticised Rigid PVC rain water
pipes conforming to IS : 13592 Type A, including jointing with seal ring
conforming to IS : 5382, leaving 10 mm gap for thermal expansion, (i)
Single socketed pipes.

16.1

110 mm diameter

42

metre

17

Providing and fixing precoated galvanised iron profile sheets (size, shape
and pitch of corrugation as approved by Engineer-in-charge) 0.50 mm (+
0.05 %) total coated thickness with zinc coating 120 grams per sqm as
per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on both
side of the sheet and polyester top coat 15-18 microns. Sheet should have
protective guard film of 25 microns minimum to avoid scratches during
transportation and should be supplied in single length upto 12 metre or as
desired by Engineer-in-charge. The sheet shall be fixed using self drilling
/self tapping screws of size (5.5x 55 mm) with EPDM seal, complete
upto any pitch in horizontal/ vertical or curved surfaces, excluding the
cost of purlins, rafters and trusses and including cutting to size and shape
wherever required.

713.7

sqm

18

Providing and fixing precoated galvanised steel sheet roofing accessories
0.50 mm (+ 0.05 %) total coated thickness, Zinc coating 120 grams per
sgm as per IS: 277, in 240 mpa steel grade, 5-7 microns epoxy primer on
both side of the sheet and polyester top coat 15-18 microns using self
drilling/ self tapping screws complete :

18.1

Ridges plain (500 - 600mm)

61

metre

18.2

Gutter .(600 mm over all girth)

189

metre

19

Cement plaster 1:3 (1 cement: 3 coarse sand) finished with a floating coat
of neat cement.

/588 Parking shed CIMAP Lko
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SUB-HEADS AND ITEM OF WORK

QUANTITY UNIT RATE (Rs)

RATE (In Words)

AMOUNT(RS)

20 mm cement plaster

267.147 sgqm

Painting with synthetic enamel paint of approved brand and manufacture
to give an even shade :

Two or more coats on new work

404.739 sqm

Demolishing brick work manually/ by mechanical means including
stacking of serviceable material and disposal of unserviceable material
within 50 metres lead as per direction of Engineer-in-charge.

21.1

In cement mortar

15.435 cum

22

Constructing masonry Chamber 60x60x75 c¢m inside, in brick work in
cement mortar 1:4 (1 cement : 4 coarse sand) for sluice valve, with C.I.
surface box 100mm top diameter, 160 mm bottom diameter and 180 mm
deep ( inside) with chained lid and RCC top slab 1:2:4 mix (1 cement : 2
coarse sand : 4 graded stone aggregate 20mm nominal size ) , i/c
necessary excavation, foundation concrete 1:5:10 (1 cement : 5 fine sand
: 10 graded stone aggregate 40 mm nominal size) and inside plastering
with cement mortar 1:3 (1 cement : 3 coarse sand) 12 mm thick, finished
with a floating coat of neat cement complete as per standard design :

22.1

With common burnt clay F.P.S.(non modular) 1st class bricks of class
designation 150

10 each

23

Providing ,laying and jointing in trenches , unplasticized PVC medium
(CM) pipe of required dia, conforming to IS: 12818, including required
all fittings & accessories etc. all complete as per direction of Engineer -
in-charge.

23.1

150 mm nominal size dia

95.5 metre

23.2

200 mm nominal size dia

70 metre

Total
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SUMMARY SHEET

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of Work : Internal Electrification for Providing Interconnecting corridor between main parking shed to second phase building at CSIR - CIMAP
campus, Lucknow.

Total brought forward from page no.
50 RS----mmmmm o
S A L

Total carry over to
Abstract of cost on page no. 44 Rs
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SCHEDULE OF WORK

Internal Electrification of New car parking shed behind existing two wheeler shed at CIMAP, Lko.

SUB-HEADS AND ITEM OF WORK

QUANTITY

UNIT RATE (Rs)

RATE (In Words)

AMOUNT(Rs)

WIRING

Wiring for light point/ fan point/ exhaust fan point/ call bell point with
1.5 sg.mm FRLS PVC insulated copper conductor single core cable in
surface / recessed medium class PVC conduit, with modular switch,
modular plate, suitable GI box and earthing the point with 1.5 sg.mm.
FRLS PVC insulated copper conductor single core cable etc. as required.

111

Group C

12

Point

1.2

Wiring for circuit/ submain wiring alongwith earth wire with the
following sizes of FRLS PVC insulated copper conductor, single core
cable in surface/ recessed medium class PVC conduit as required

121

2 X1.5sg. mm + 1 X 1.5 sq. mm earth wire

30

Metre

1.3

Supplying and fixing suitable size GI box with modular plate and cover
in front on surface or in recess, including providing and fixing 3 pin 5/6
amps modular socket outlet and 5/6 amps modular switch, connection
etc. as required. (For light plugs to be used in non residential buildings).

Each

Sub-Total

MCCB, MCB & DB'S

Supplying and fixing following way, single pole and neutral, sheet steel,
MCB distribution board, 240 volts, on surface/ recess, complete with
tinned copper bus bar, neutral bus bar, earth bar, din bar,detachable gland
plate interconnections, phosphatized and powder painted including
earthing etc. as required. (But without MCB/RCCB/Isolator)

211

2 + 2 way, SPN , Double door, MCB DB

Each

2.2

Supplying and fixing 5 amps to 32 amps rating, 240/415 volts, "C" curve,
miniature circuit breaker suitable for inductive load of following poles in
the existing MCB DB complete with connections, testing and
commissioning etc. as required.

Single pole

Each

/588 Parking shed CIMAP Lko
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tube light fitting 4 feet long with LED tube of approved make "SYSKA
/ BAJAJ/ COMPACT / C&S" complete.

SUB-HEADS AND ITEM OF WORK QUANTITY UNIT RATE (Rs) RATE (In Words) AMOUNT(RS)
Double pole 1 Each
Supplying and fixing over surface / recess mounting20/22 watt LED 12 Each

Sub-Total

Total

Suptd. Engineer

/588 Electrification Parking shed ko
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