CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of Work:Remaining Chain link fencing around the periphery d the Research farm at
CSIR - CIMAP, Pantnagar.
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Central Institute of Medicinal and Aromatic Plants
(Council of Scientific and Industrial Research)

NOTICE INVITING TENDER
Sealed tenders are hereby invited“iwo Bid system” Technical bid and Financial bid for the work:
Remaining Chain link fencing around the periphery d the Research farm at CSIR -
CIMAP, Pantnagar from the contractor of appropriate class from CP\8te PWDs, Railways or MES ,
Post & Telegraph department from those who haveiechrout similar works for CSIR, Govt and Semi
government organizations or Public Sector Undemngkilnstitutions etc. Tenderers should have subdgss
completed at least three work amounting to 4(R6. 24.58 Lakhs)or two works of50% (Rs. 30.73 Lakhs)r
at least one work amounting 890% (Rs49.16 Lakhs)value of the estimated cost or above in singleresh
during the last five year. Tenders will be issuedonly those contractors who show the satisfacteoyk
completion certificatesRegistration certificate under work contract tax etc.

1. Estimated cost iRs61.44 Lakhs (based on CPWD. D.S.R — 2013)

2. Time for carrying out the work will b8ix Months.

3. The tender will be in two bid system. Cover — | - Isall be super scribed as “Technical Bid” and shallcontain the
following:

i)  Tender fee of Rs1,000.00 (Non refundable) Separate Demand Draft drawn in favor of

ii) EMD of Rs1,23,000.00 (Bank Draft) Director, CSIR — CIMAP, Lucknow.

iii) Self attested Requisite experience proof along wittertificate regarding satisfactory completion of vork.
iv) Self attested Registration certificate under work ontract tax.

v) Self attested Copy of pan card.

vi) Duly filled and signed Tender documents except pes bid.

vii) Self attested Valid Character certificate from Distict Magistrate or Tenderer has to submit a original valid Character
Certificate in the form of an Affidavit on the stamp paper of Rs.100/- to the effect that the contractor/firm has not been
blacklisted by any Govt. deptt /CSIR as also that there is no criminal case pending against the firm/contractor in any court
of Law.

viii) A copy of partnership deed, in case of partnershifirms.

Cover — Il should be super scribed as “Financial bid” amougd be contain only the contractor’s quoted ratethe
enclosed format. Cover —Il will be opened onlyhiétinstitute is satisfied with the Technical bidie¢hwill be opened
first. Any type of correction, overwriting or eragi will lead to disqualification of the tender. Bdhe cover —I &
cover - Il may be placed and submitted in anothax wealed cover super scribtRlemaining Chain link fencing

around the periphery of the Research farm at CSIR -CIMAP, Pantnagar” and addressed to ti8cientist — In —
Charge, CSIR - CIMAP Research Centre Pantnagar, @ — Dairy Farm, Nagla, Distt. Udhamsingh Nagar —
263149. Institute will not be responsible for any postalays etc.

Before submitting the tender please go througlthallterms and conditions on which the work willdvearded and to
be executed by the successful tenderer. Tendemnumuis shall be issued during office hours in tHeefof Scientist
— In — Charge, CSIR - CIMAP Research Centre Pantngar, P.O — Dairy Farm, Nagla, Distt. Udhamsingh
Nagar — 263149 from 23.05.2016 to 03.06.2016 osltgpayment of Rs1,000.00 (Rupees One thousand ohlgr
Tender papers along with terms & conditions camde&nloaded from the institute web siteww.cimap.res.in and
the duly completed tenders may be dropped in thdetebox kept in the office @cientist — In — Charge, CSIR -
CIMAP Research Centre Pantnagar, P.O — Dairy FarmNagla, Distt. Udhamsingh Nagar — 26314 a wax
sealed cover super scribidemaining Chain link fencing around the periphery of the Research farm at CSIR -
CIMAP, Pantnagar” up to 2.30 P.M. on dated: 06.0&2016and will be opened aB.30 PMon the same day in the



presence of the tenderers or their authorized septative, present if anythe opening date of

financial bids of the successful technical biddenwill be intimated by post / Telephone.

4,

10.

11.

12.

13.

14.

Contract document consisting of the details plaosnplete specifications and the set of schedulguahtities
and the various conditions of contract to be coetpivith by the persons whose tenders may be aateptech

will also be found printed in the form of tendecan be seen in the office dhe Scientist — In — Charge,
CSIR - CIMAP R esearchCentre Pantnagar P.O —Dairy Farm, NaglaDistt. Udhamsingh

Nagar— 26349 /Engg. Unit/ Controller of Administration, Central | nstitute of Medicinal and Aromatic
Plants, P.O. CIMAP, Lucknow-22601%between the hours of 11.00 A.M. and 4.00 P.M.mnworking day.

Tenders and / or earnest money receipts or demais deceived up to 2.30 P.M. €6.06.2016vhether sent
by poster delivered in person are liable to bectepk

Tenders should be submitted in double sealed cavithsthe name of the work written both on the inaed
outer envelopes. They will be received up to 2.3@.RN 06.06.2016nd will be opened at 3.30 P.M. on the
same day aCSIR - CIMAP R esearchCentre Pantnagar P.O —Dairy Farm, NaglaDistt.
Udhamsingh Nagar 263149 tender forms will be issued fro23.05.2016 to 03.06.2016

Tenders should be on the specified from which naypltained from office of thEcientist — In — Charge,
CSIR - CIMAP Research Centre Pantnagar, P.O — Day Farm, Nagla, Distt.

Udhamsingh Nagar — 263148n payment in cash &s. 1,000/- (Rupees One thousand onliy) the favor
of theDirector, Central Institute of Medicinal & Aromatic Plants, Lucknow or can be downloaded from the
institute web site;www.cimap.res.in. The cost of tender papers is not refundable unuigceacumstances.

The contractors should quote in figures as well in word the rates and amount tendered by themThe
amount for each item should be worked out andeheisite totals given.

The earnest money amountingRs1,23,000.00 (Rupees One Lakh twenty three Thoushonly)
should be deposited by Demand Draft drawn in fasfdhe Director, CIMAP Lucknow issued by a Scheduled
Bank.The earnest money, technical bid and financial bighould be put up in the separate — separate sealed
envelopes , which can be kept in one bigger sealedver. All tenders which are received without earnest
money, will not be accepted.

Tenders should be sent in double sealed cover éoSientist — In — Charge, CSIR - CIMAP
Research Centre Pantnagar, P.O — Dairy Farm, NagjaDistt. Udhamsingh Nagar —

263149 The words Tender for the work due d&.06.2016p to 2.30 P.M. shall be written by contractors
both on the outer and inner envelopes.

The Council of Scientific and Industrial Researctesl not bind itself to accept the lowest tender r@sérves to
itself the authority to reject any or all of theders received without assigning any reasons.

Canvassing in connection with the tenders is $frigtohibited and the tenders submitted by the rembrs who
resort to canvassing will be liable to rejectiontba same ground.

Tenders incorporating additional conditions arbléao be rejected.

The tenderer shall not be permitted to tender fark®/ in the concerned unit of CSIR in which a iigkais posted

in the grade between Controller of Administratiord @unior Engineer, (both inclusive). He shall aidonate the
names of persons who are working with him in angacity or subsequently employed by him and who are
relatives as mentioned above.



15.

16.

17.

18.

19.

20.

21.

22.

23.

24.

25.

26.

27.

SALES TAX or any other tax or duties on materiar@spect of their contract will be payables by ¢tbatractor
and nothing extra will be payable for increasetohstaxes or duties even if imposed or levied eitiedore or
after the tenders are opened or during the curreftlye contract. WCT shall be deducted at sourom fbill as
applicable in the state.

Item rate tenders showing percentage above or b@lewable to be rejected.
Earnest money is liable to be for fitted , if thentractor selected for the work fails to send neagsstamp paper

or to sign the formal agreement within seven dagmfthe date of intimation to that effect to himfaits to start
the work within seven days from date of commencergi®n in the work order.

Name of address of the officer The Director

To whom earnest money / receipts/drafts Ceihtrditute of

Are to be sent, along with original tender Méaiat & Aromatic Plants,
Lucknow-226015

Tender which do not fulfill all or any of the abowenditions or are incomplete in any respect aialdi to

rejection.

Contractor(s) should, in addition the details ofeithregistration etc., particulars of building/dany
works/electrical work carried out by them includitite details of organization for whom they haveltbtheir
location and cost etc. along with the original tend

Contractors must quote for all the items of theesicthes together otherwise their tenders are liteelye treated as
incomplete. The building contractor, if he is hiffis®t a registered Sanitary contractor/electrimahtractor will
have to get sanitary work/electrical work done tigio licenced plumber/electrician. The entire woik ke given
to only one contractor.

Except writing rates and amounts contractor(s) Ehaot write any condition or make changes. Addisip
alterations, and modification, in the printed fowh tenders. Contractors should give rebates, if, and
modification, conditions etc in a separate forwagdietter if they so desire. Tenders containing ifitations in
printed form shall be treated as invalid. Condisiorebates will not be considered for comparison.

Any additions, subtractions, alterations, in tendenditions or rates and amounts, submitted byernd after
submission of tender will not be considered, unteegenderers are called by the departments te rieksame.

Tenders will be valid for a period of 90 days freime date of opening, which can be extended, ifgseel to by
both the parties.

Tenderers must a brief PERT/BAR CHART along withithender showing how they would complete the work

in the prescribed time. After the award of the wdHe successful tenderer will submit a detailedi@PERT
CHART of the entire work within a period of two nthe from the date of signing of the agreement. déteiled
chart thus prepared and accepted by the Deparshafitfrom part of the agreement between the artie

After award of work, the successful tenderer wilvd to submit names and qualifications with detaiis

experience o the supervisory staff to be deputedhie work. He should also communicate changesyf @
names so communicated. He Should also give ligteofnajor tools and plants to be deployed for work.

This tender document will part of the agreement



APPENDIX

Defects liability period

12 months from the datevurtual completion
as certified by the Architect/Engineer.

Time for completion

Six Months from the date oérstas given in
work order

Minimum value of work for Interim payment.

10.00 Kks or less as per Discretions
Engineer-In-charge, but not more than ¢
running payment per month.

of

ne

Earnest money to be deposited with the tendeRs1,23,000.00 (Rupees One Lakh twenty
three Thousand only)
RETENTION MONEY FOR INTERIM PAYMENTS
SECUTIRY DEPOSIT (SEE SPECIAL CONDITIONS)

1) | Earnest Money: Rs1,23,000.00 (Rupees One Lakh twenty

three Thousand only)

i) | Subsequent retention inclusive of earnest | A sum @ 10% of the gross amount of the pill
money deposited at the time of submitting thehall be deducted from each running bill| of
tender the contractor till the sum along with the sum

already deposited as earnest money, will

amount to security deposit of 5% of t
tendered value of the work. In addition, t
contractor shall be required to deposit
amount equal to 5% of the tendered valug
the contract as Performance Security wit]
the period prescribed for commencement
work in the letter of award issued to him

he
he
an
2 of
hin
of



Modified terms of refund of security deposit arauagler: (These supersede the conditions given
alse where in the tender documents)

The refund of the security deposit shall be madsg afiter the defect liability period is over and
the final bill is paid as per provision of contragb interim refund of any percentage of security
deposit is admissible.

Period of submitting of final : Two months froimetdate of virtual

bill by the contractor completion

CEMENT AND STEEL Arranged by Contractor as per cact
provision.



CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

ABSTRACT OF COST
Name of work Remaining Chain link fencing around the peripheryof the Research farm at CSIR - CIMAP, Pantnagar.
Schedule of Quantities

a) Building Work: RS,
b)  Electrical work RS e
Total RS .o
(Rupees only)

ALL MATERIALS SHALL BE OF QUALITY AS SPECIFIED AND APPROVED BY THE ENGINEER/ARCHITECT

1. The contractor shall procured 33 grade (confirmingto 1S:269) or 43 grade (confirming to IS: 8112) Oréhary Portland Cement, as
required in the work, from reputed manufacturers of cement, having a production — capacity of one mifin tons per annum or more,
such as ACC, L&T, J.P. Rewa, Vikram, Prism, shri @ment, Birla and Cement corporation of India etc.as approvedby Ministry of
Industry, Government of India and holding licenoeuse ISI Certification mark for their product wleasame shall be got approved from
Engineer — in — charge. Supply of cement shalldken in 50 kg bags bearing manufacturers name &hdharking, sample of cement
arranged by the contractor shall be taken by ttgirteer — in — charge and got tested in accordaritbepnovisions of relevant BIS Code. In
case test results indicated that the cement ardahgehe contractor does not conform to the rele&S Codes, the same shall stand
rejected and shall be removed from the site byctiveractor at his own cost within a week’s timenaitten order from the Engineer — in —
charge to do so.

2. The cement shall be brought at site in bulk supplgpproximately 50 tones or as decided by the ri&egi— in — charge. The cement godown
of the capacity to store a minimum of 2000 bagsesfient shall be constructed by the contractotato$iwork for which no extra payment
shall be made. Double lock provisions shall be ntadbe door of the cement godown. The keys oflodke shall remain with the Engineer —
in — charge or his authorized representative aadéy of the other lock shall remain with the caator. The contractor shall be responsible
for the watch and ward and safety of cement goddwe. contractor shall facilitate the inspectiorth® cement godown by the Engineer — in
— charge at any time.

3. The contractor shall supply free of charge the ecemequired for testing. The cost of tests shalbbme by the contractor. Cement brought to
site and cement remaining unused after completiamoo k shall not be removed from site without weit permission of the Engineer — in —
charge.

4. The contractor shall procured steel reinforcemeans lzonfirming to relevant BIS Codes from main proets as approved by the Ministry of
steel. The contractor shall have to obtain andistrtest certificates to the Engineer — in — changrespect of all suppliesof steel brought by
him to the site of work. Sample shall also be ta#ed got tested by the Engineer — in — charge mthpeprovisions in this regard in relevant
BIS codes. In case test results indicated thatdimforcement arranged by the contractor doesastorm to the relevant BIS Codes, The
same shall stand rejected and shall be removed the site by the contractor at his own cost withiweek’s time of written order from the
Engineer — in — charge to do so. The steel shdlirbeght at site in bulk supply of approximatelytb@s or more as decided by the Engineer
—in —charge.

5. Coarse sand and fine sand shall be conformingatdirng zones Il and IV, respectively.
6. Stone aggregate shall be crushed stone grit offspgrade as approved by the Engineer-in-charge.

7. The contractor should inspect site, examine drasyisgecifications, schedules of quantities andeetieir rates. The rates given in the
schedule of quantities will be deemed to includetted necessary materials, T&P, labour requiredstisfactory completion of work as
shown in the drawings, specifications, schedulguafntities.

8. The additional work in the same campus can be audaddring the currency of contract at the samesyédems and conditions of the contract.

9. C.P.fittings shall be JAQUAR / PARKO/ Plumber reaven if not specified in the item.

10. All materials, fixture and fittings, required fdnis$ work, which are available with ISI certificateark, will be of that quality, even if not
specified in the item.

11. The exterior paint shall be “APEX ULTIMA” of Asiapaint / “Sand Tax Matt” of Snowcem India of regrshade as approved by the
Engineer — in - charge even if not specified imitem.

Scope of work Remaining Chain link fencing around the periphel of the Research farm at CSIR - CIMAP, Pantnagar.

WITNESS SIGNATURE OF TENDERER



SUMMARY SHEET

CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTS
(Council of Scientific and Industrial Research)
Post Office-CIMAP, Lucknow-226015

Name of Work :Remaining Chain link fencing around the peripheryof the Research farm at
CSIR - CIMAP, Pantnagar.

Total brought forward from page no.

Total carry over to
Abstract of cost on page no. 8 Rs




SCHEDULE OF WORK

Engineering

Remaining Chain link fencing around the periphdrthe Research farm at CSIR - CIMAP, Pantnagar.

ITEM No SUB-HEADS AND ITEM OF WORK QUANTITY UNIT RATE (Rs) RATE (In Words) AMOUNT(RS)

1 Earth work in excavation by mechanical means (Hyliraexcavator)
manual means over areas (exceeding 30cm in def@hmln width a
well as 10 sgm on plan) including filling availabdxcavated earth
trenches, plinths, sides of fouridas etc. in layers not exceeding 20
in depth, consolidating each layer by ramming amatkewng and dispos
of surplus excavated earth, lead upto 50m andiupifo 1.5m, disposi
earth to be levelled and neatly dressed.

11 All kinds of soil 217.50 cum

2 Clearing jungle including uprooting of rank vega&af grass, brus 14000.00 100 sgm
wood, trees and saplings of girth upto 30 cm meakat a height of 1
above ground level and removal of rubbish upto stadice of 50 |
outside the periphery of the area cleared.

3 Providing and laying in position cement concrete specified grac
including the cost of centering and shuttering welier required All
work up to plinth level :

31 1:5:10 (1 cement : 5 coarse sand : 10 graded siggesgate 40 m 217.50 cum
nominal size)

4 Supplying at site :

4.1 R.C.C. Standards post/ struts/rails/ pales of mix5t3 (1 cement : 1 88.98 cum
coarse sand : 3 graded stone aggregate 12.5 mnmalogize) with 8mr
dia 8nos TMT bars at base, 8mm dia vertical 4 nos Th4Fs with
legs, 6mm dia 2 leg strips @150mm c/c, 6mm bar aibas per drawir
and direction of Engineer-ircharge (cost of earth works in excavai
concrete works in foundation to be paid separately)

S.E/439 Remaining fencing Pantnagar Page 10
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UB-HEADS AND ITEM OF WORK

QUANTITY

UNIT

RATE (Rs)

RATE (In Words)

AMOUNT(RS)

g with R.C.C. posplaced at required distance, embedde
concrete blocks, every 15th post, last batemd post and corl
hall be strutted on both sides and end pustisiwle only, provide
with 4 nos horizontal lines of hot dipped barbedew weight o
complete barbed wire 125 gm / meter and distéeteeen two barl
shall be 75mm fixed between the two posts with &dples or G.
binding wire tied to 6 mm bar nibs fixed while dagtthe post (cost

R.C.C. posts, struts, earth work and concrete tpaie for separately} :

Payment to be made per metre cost of barbed wae. us

5.1 With hot dipped G.l. barbed wire typeA; weight of complete barb
wire not less then 125 gm/ m.

14000.00

metre

6 Supplying at site Angle iron post & strut oéquired size includir
bottom to be welded with the existing angle irostpend bent at requir
direction to increase the height of the existinge@nd drilling holes up
10 mm dia. etc. complete.

1046.25

Kg.

7 Providing and fixing Hot dipped G.thain link fabric fencing both en
twisted of required width in mesh size 50x50 mmuding strengthenir
with 2 mm dia wire or nuts, bolts and washers aglired complete
per the direction of Engineer-in-charge.

7.1 Made of hot dipped G.I. wire of dia 4 mm and batdetwisted

6370.00

sgm

Total

Supt. Engineer

S.E/439 Remaining fencing Pantnagar
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CONDITIONS FOR CONTRACT

1 Notice Inviting Tenders

Tenders are hereby invited for the work of Remaining Chain link fencing
around the periphery of the Research farm at CSIR - CIMAP,

Pantnagar from contractor of appropriate class of CPWD, Railways, MES, Post &
Telegraph Department and/ or from those who have carried out Similar works
for CSIR and Semi- Govt. Organisations Tenderers should have successfully completed
at least three work amounting to 40% (Rs. 24.58 Lakhs) or two works of 50% (Rs.
30.73 Lakhs) or at least one work amounting to 80% (Rs49.16 Lakhs) value of the
estimated cost or above in single contract during the last five year. The tenderers are
required to produce proof of fulfilling these conditions along with satisfactory
work completion certificates, Registration certificate under work contract tax
etc. while making request for issue of tender documents.

Estimated cost is Rs61.44 Lakhs (Based on CPWD DSR - 2013).

Time for carrying out the work will be Six Months and the date of commencement
shall be reckoned from the tenth day of issue of award letter.

Complete Contract documents to be complied with by the tenderer whose tender
may be accepted can be seen at the office of Scientist — In — Charge,CSIR -CIMAP
ResearctCentre PantnagarP.O —Dairy Farm, NaglaDistt. Udhamsingh Nagar 263149.

Tenders should be on the specified form. (Non-transferable) which may be obtained
from the Office of Scientist — In — Charge,CSIR -CIMAP R esearciCentre PantnagarP.O
— Dairy Farm, NaglaDistt. Udhamsingh Nagar 26349 during office hours on payment
of Rs 1,000.00 in cash (non-refundable). Sale of tenders shall be stopped two days
before the date of opening of tenders.

Tenders should be submitted in double sealed covers super scribed with the name of the
work date and time of opening written both on the inner and outer envelopes. They will be
received up to 2.30 P.M on 06.06.201&nd will be opened at 3.30. P.M on the same day in
the office of Scientist — In — Charge, CSIR -CIMAP R esearclCentre PantnagarP.O —Dairy
Farm, NaglaDistt. Udhamsingh Nagar 26349 Tenders should be dropped in the tender
before the closing date and time indicated. In case these are sent by post there should be
sent by Regd. Post, speed post addressed to Scientist — In — Charge,CSIR - CIMAP
ResearchCentre Pantnagar P.O —Dairy Farm, NaglaDistt. Udhamsingh Nagar 263149,
Tenderers are to ensure that the post the tender well in advance so as to reach before the
closing time and date indicated.

1/6
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10.

11.

The Earnest money amounting to Rs1,23,000.00 (Rupees One Lakh twenty
three Thousand only) as demand draft or pay order of a schedule bank and
drawn in favor of Director, Central Institute of Medicinal and Aromatic
Plants, Post office = CIMAP, Lucknow - 226015 should accompany the tender.
Tenders received without earnest money will be invalid.

The Employer does not bind himself to accept the lowest or any tender and
reserves to himself the right of accepting the whole or any part of the tender and
the tenderer shall be bound to perform the same at the rates quoted.

Canvassing in connection with the tenders is prohibited and the tenders submitted
by contractor who resort to canvassing are liable for rejection.

The tenderer shall not be permitted to tender for works in the concerned unit of
CSIR in which a relative is posted in the grade between Controller of Administration
and Junior Engineer, (both inclusive). He shall also intimate the names of persons
who are working with him in any capacity or subsequently employed by him and
who are relatives as mentioned above.

NOTE: A person shall be deemed to be a relative of another if, and only if, (a) they
are members of Hindu undivided family; or (b) they are husband and wife; or (c)
the one is related to the other in the following manner: Father, Mother (including
Step mother), Son (including step son), Sons wife. Daughter (including step
daughter), Father, Son's son, Son's son's wife, Son's daughter, son's Daughter's
husband, Daughter's husband, Daughter's son's wife, Daughter's daughter,
Daughter's daughters husband, Brother (including step brother), wife, Sister
(including step sister). Sister's husband.

Tender submitted shall remain valid for 90 days from the date of opening for the
purpose of acceptance and award of work, validity beyond 90 days from the date of
opening shall be by mutual consent.

The tenderer shall quote rates both in figures and words. He shall also workout the
amount for each item of work and write in both figures and words. On check if
there are differences between the rates quoted by the tenderer in words and in
figures or in the amount worked out by him, the following procedure shall be
followed.

2/6
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12.

13.

14.

16

17.

(i) When there is difference between the rates in figures and in words, the rates
which correspond to the amounts worked out by the tenderer shall be taken as
correct.

(i) When the amount of an item is not worked out by the tenderer or it does not
correspond with the rate written either in figures or in words, the rate quoted
by the tenderer in words shall be taken as correct.

(iii) When the rate quoted by the tenderer in figures and in words tallies but the
amount is not worked out correctly the rate quoted by the tenderer shall be
taken as correct and not the amount.

The tenderer should see drawings and in case of doubt, obtain required particulars,
which may in any way influence his tender from the Engineer as no claim
whatsoever will be entertained for any alleged ignorance thereof.

Before tendering, the tenderer shall inspect the site to fully acquaint himself about
the condition in regard to accessibility of site, nature and extent of ground, working
condition of site and locality including stacking of materials, installations of tools
and plants (T & P) etc., conditions affecting accommodations and movement of
labour etc. required for the satisfactory execution of the work contract. No claim
whatsoever on such account shall be entertained by the Employer in any
circumstances.

Earnest money will be forfeited if the contractor fails to commence the work as per
letter of award.

. Expect writing rates and amount, the tenderer should not write any conditions or

make any changes, additions, alterations and modifications in the printed form of
tenders. Tenderers who are desirous to offer rebate the same should be brought
out separately in the covering letter and submitted along with the tender.

Some of the provisions of General Conditions of Contract are given below.
Interpretation however shall be as given in the General Conditions of Contract.

(a) Defects Liability Period: Twelve months from the date of completion as
certified by the Employer.

3/6
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18.

(b)Minimum Value Of Work For The Intermediate Certificate: Rs10.00 Lakhs
(Rupees Ten Lakhs only). Intermediate certificate for a lesser amount can be
admitted for payment at the discretion of the Engineer.

(c) Security Deposit: A sum@1 0% of the gross amount of the bill shall be deducted from
each running bill of the contractor till the sum along with the sum already deposited as
earnest money, will amount to security deposit of 5% of the tenderer value of work. In
addition, the contractor shall be required to deposit an amount equal to 5% of the
tendered value of the contract as performance Security within the period prescribed for
commencement of work in the letter of award issued to him.

(d) Compensation: Contractor shall pay as-compensation and amount equal to one
percent or such smaller amount as the Employer (whose decision in writing shall be
final) may decide on the cost of whole work as shown in the agreement, for every week
that the work remains uncommenced or unfinished or due quantity of work remains
incomplete after the proper dates. Compensation to be paid shall not exceed ten percent
of the estimated cost of the work as shown in the agreement.

Schedule showing approximate quantity of materials to be supplied by the Employer under
Clause: 6 of the General Conditions of Contract for works contracted to be executed and to
rates at which they are to be charged for.

Particulars | Approx.

Rates at which the material will be Place of Deliver
charged to the contractor Y

Stores, (NAME OF
THE LABORATORY)

of materials Qty. Rs.
Unit |(Figures)
Rupees
1. Cement CONTRACTOR'S SUPPLY

2. Steel

NOTE: The Tenderer shall ensure that particulars in the above form are filled in by the engineer
before he submits the tender.

19.

For all specialist jobs e.g., lights, air conditioning, public address, fire protection, security I
surveillance and building management systems, technical (covering also general
conditions and commercial terms) and financial offers will be given separately in two
sealed covers.
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II ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT MADE AT this day
of BETWEEN the Council of Scientific & Industrial Research, New Delhi,
a society registered under the Societies Registrations Act 1860 (Hereinafter referred to
as the Employer, which expression shall include its successor and assignhees and
authorised officers of the Society) of the one part and trading
in the name and style of (herein after referred to as the
contractor(s) which expression shall include his/ their respective heirs, executors,
administrators and permitted assignees) of the other part.

WHEREAS the Employers is desirous of getting the work of .......cccccoeiiiiiiiiiiins done and
has caused drawings, schedule of Quantities and Specifications describing the work to be
prepared.

AND Whereas the said specifications and the schedule of quantities and other documents
have been signed by on behalf of the parties.

Now it is hereby agreed and declared by and between the parties hereto as
follows:

1. In consideration of the payments to be made to them as hereinafter provided the
Contractor shall upon and subject to the conditions hereinafter contained executed
and complete, the work at the rates specified in the attached schedule of quantities
and with such materials as are provided for and in accordance in all respect with
specifications, designs, drawings and instructions in writing. Time for carrying out
the work will be Six Months and the date of commencement be reckoned from the
tenth day of issue of award letter.

2. The Employer shall pay to the Contractors such sum as shall become payable
hereunder at the items and in the manner specified in the said conditions.

3. This agreement contains the following documents in addition to pages of Articles of

Agreement.
(i) General Conditions of Contract Page No to
(i) Special Conditions Page No to
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(iii) Additional Conditions Page No to
(iv) Indenture for Secured Advance Page No to

(v) Original tender document along with the covering letter of the firm dated Page No: 1 to

(vi)
(vii)
(viii)

In witness whereof the parties hereto have set their respective hands the day and year
in above written.

Signed by, for and on behalf of Employers

In the presence of

(1) (2)

Signed by the said contractor
In the presence of

(1) (2)
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GENERAL CONDITIONS OF CONTRACT

1. Interpretation
(a) In construing these conditions, the Specificatj the Schedule of Quantities, Tender, Speciatifions and Agreement, the following words shall
have the meaning herein assigned to them excepevhe subject or context otherwise requires.

(b) This contract shall comprise of the ArticlésAgreement, General Conditions of Contract, SgeC@nditions. Additional Special Conditions, the
Schedule of Quantities, Specifications, letter adfepptance of tender and other documents mention#teicontents sheet attached hereto and including
these to which only reference is made herein.

Work or Works: Shall mean all work or works defined in schedulgantities, specification and such other workvorks as the contractor may be
entrusted with for carrying out under this contract

Employer: Shall mean Director-General, CSIR or any officatharized by Director-General for the purpose.
Engineer: Shall mean the Engineer designated by the Emptoysuperintend and perform other duties as inditat the contract.

Contractor: Shall mean the individual or Firm or Company, wieetincorporated or not. Undertaking the work ahdllsinclude the legal personal
representative or such individual or the personspmsing such Firm or Company or the successorsudi &irm or Company and the permitted
assignees of such individual or Firm or Firms ompany.

Site: Shall mean the site of the contract works inclgdiny buildings and erections thereon and any démer adjoining thereto (inclusive) as aforesaid
allotted by the Employer or the Engineer for thatcactor's use.

Compensation Shall mean all sum payable by way of compensatiter any of the conditions shall be consideregasonable compensation without
reference to the actual loss or damage sustaingdvhather or not any damage sustained, and whetheot any damage shall have been sustained.
Words imputing persons include firms and corporetjdoNords imputing the singular only also inclutie plural and vice versa where the context so
required.

The headings are given to the clauses for caamea and they will not limit the meaning scope of the clauses in any way.
2. Drawings and Specifications

The Contractor shall execute whole and every datteowork in the most substantial and workmantit@nner both as regards material and otherwise in
every respect in accordance with the specificatibhe contractor shall also confirm exactly andhfaily to the design, drawings and instructiongegi

in the respect of the work by the Engineer. Thetreator shall be furnished free of charge one- amfpsuch specifications and all such designs, drgsvi
and instructions as are not included in the primptghlications.

3. Earnest Money Deposit (EMD)

EMD upto the value 0Rs.10,000/- may be deposited in cash and when value of EMD edaies.10,000I- then EMD should be deposited in the
shape oDD/PO upto the value of RS.25 lacs. If EMD amount is gess of Rs.25 lacs then the excess amount ov@5R&:s can be accepted in the
form of Bank Guarantee issued by a scheduled bank.

4. Contractor to Provide Everything Necessary

(@) The contractor shall provide at his.awn cdistmaterials (except such materials, if any as nmagccordance with the contract be supplied by the
Employer) plants, tools, appliance, implementsdéad, scaffolding, temporary works, etc. requisiteproper for the execution of the work whether
original, altered or substituted and whether inetlich the specifications or other documents forngiag of the contract or which may be necessary for
the purpose of satisfying or complying to the regpents of Engineer, as to any manner as to whidenthese conditions he is entitled to be satisfie
together with carriage therefore to and from thekw@he contractor shall also supply without chattye requisite number of persons with means and
materials necessary for the purpose of settingvouks and counting, weighing and assisting in tleasarement or examination at any time and from
time to time of the work or materials. Failing kis doing, the same may be provided by the Engaetiie expense of the contractoand the expenses
may be deducted from any money due to the contraater the contract aridbr from his Security Deposit.

(b) The contractor shall provide himself with resjtd quantity and quality of water for carrying ahe works at his own, if, however piped water is
supplied by the Employer, the contractor shall fmmythe water abne percent ofthe total of the work done except on Electricalr®y@ir-conditioning
work and Furniture work. The contractor shall mata arrangement for water
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connection and laying of further pipelines from #swrce of supply of the Employer. It should beadie understood that the
Employer does not guarantee to maintain uninteedigupply of water and it will be incumbent on {beat of the contractor to make alternative
arrangement for water at his own cost in the eeéany temporary breakdown in the water mains abttie progress of work is not held up for want of
water. No claim as damages or refund of water @svgll be entertained on account of such breakdowowever, if the contractor is permitted to
make his own arrangement to draw water from a \matd-pump, or natural river or pond of the Empioye charges will be made for the water drawn
from the same, but the contractor will make goog @emage done to the installations and ensurdtbajuality of water used in the work is conforming
to BIS codes and provide for any treatment at tvis cost.

(c) The contractor shall be allowed to construstpgerary wells in Employer's land for taking water €onstruction purpose only after he has permissio
of the Employer in writing. No charges shall beoered from the contractor on this account butaretractor shall be required to provide necessary
safety arrangement to avoid any accident or dart@geljacent buildings, roads and service linesshil be responsible for any accident or damage
caused due to construction and subsequent mairtemdithe wells and shall restore the ground toriginal condition after the wells are dismantted
completion of the work.

(d) The Employer on no account shall be respoaddrlthe expenses incurred by the contractorifedrground or water obtained for elsewhere.

(e) Subject to availability the Employer msypply power at only one point from where the Contractor shake his own arrangement for distribution
including provision of electric meters, switchassds etc. at his own cost. These shall be in te®dy of the Employer. If there is any hinderaneesed

to other works the contractor shall reroute or reeneuch temporary lines without any extra cost.hSteenporary lines shall be removed after the
completion of work. The cost of power consumed hy tontractor shall be payable to the employeat&srfixed by the Employer, which would be
deducted from the running account bills. However Bmployer does not guarantee the supply of powdrma compensation for any failure or short
supply of power shall be entertained.

“Sufficiency of Tender:

The contractor shall be deemed to have satisfiegdlf before tendering as to the correctness affidisntly of the tender the works and the rated an
the prices quoted in the schedule of items, whidbsrand the prices shall, except as otherwisadedycover all his obligation under the contrad all
matters and things necessary for the proper complahd maintenance of the works”.

5. Authorities, Notice & Patents

(a) The contractor shall confirm to any regulatiamsl bye-laws of any corporation and of any eleityrisupply company and authorities with whose
systems the structure is proposed to be connemteldshall before making any variations from thenilng and specifications that may be necessitated fo
so conforming by giving written notice to the Enggn specifying thevariations proposedto be made, the reasons for making it and apply fo
instructions thereon. If the compliance with thsuse involves any extra work not included in tositract, he shall specify these items of work ted
allowance of extra payment required on their actoun

(b) The contractor shall give all notices requibgdthe said regulations or bye-laws to be givearty Authority and pay to such Authority or to. any
public office all fees that may be chargeable spezt of the works and lodge the receipts withbili¢o the Engineer for reimbursement.

6. Rates to include all Taxes

(a) Rates quoted by the contractor shmallude sales taxduties, octroi, toll tax, realties and all oth@xes in respect of this contract and the Employer
shall not entertain any claim whatsoever in thispeet. Tendered rates are inclusive of all taxeedepayable under the respective statutes. However
pursuant to the Constitution (Forty Sixth Amendmédt; 1982 if any further tax or levy is imposed Btatutes, after the date of receipt of tendeds an
the contractor there upon necessarily and projpeayg such taxes/ levie the contractor shall bebweised the amount as per the rules on producingf pro
of payment so made provided such payments, ifiamgt in the opinion of the Employer (whose dexisshall be final and binding) attributable to gela

in execution of work within the control of the coattor.

(b) The contractor shall keep necessary books alats and other documents for the purpose ofcthnglition as may be necessary and shall allow
inspection of the same by a duly authorized reptesige of the Employer and further shall furnigkcts other information and documents as the
Employer may require.
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(c) The contractor shall within a period of thidgys of imposition of anfurther tax or levy pursuant to the Constitution (Forty Sixttnendment) Act,
1982 give a written notice thereof to the Emplayet the same is given pursuant to this conditbgether with all necessary information relating¢te.

7. Materials

(a) If the specifications of schedule of itemsvie for the use of any material to be suppliedtty Employer's stores or if it is required that the
contractor shall use certain stores to be proviethe Employer as shown in the schedule of masehiereto annexed, the contractor shall be bound to
procure and shall be supplied such materials ardssts are from time to time required to be uselirn for the purpose of the contract only and galu
of the materials so supplied at the rates spediffiedde said schedule of materials and of the gtiesiincorporated in the work may be set of oruded
from any sums then due, or thereafter to becometaube contractor under the contract or otherwis@gainst or from the Security deposit. All
materials so supplied to the contractor by the Byer shall remain the absolute property of the Exyml and the contractor shall be the trustee of the
materials so supplied procured and the said mégesfeall not be removed/disposed off from the sitthe work on any account and shall be at all §me
open for inspection by the Engineer or Employere Thntractor shall bear all incidental chargeséstage, storage and safe custody of all mateaias
against damage due to 'dampness, rain, sun, ficcsheft and be fully responsible for their storagel maintenance. Any such material unused and in
perfectly good condition in the opinion of the Eoy#r at the time of the completion of work or temation of the contractor or earlier shall be re¢arn

to the Employer at a place directed by the Engiaeepntractor's cost and at rates stipulateders#id schedule but in case the Employer decide®no
take back the materials the contractor shall havelam for compensation on account of any sucten@s supplied to him as aforesaid being unused by
him or for any wastage or damage to any such nadgeri

(b) If for any reason there is delay or non-supply aftenial as shown in the schedule, the contractalt phocure the same and complete the work in
time after due intimation and approval of the Engplo The difference in price (between his procunetpeice and price shown in the schedule) shall be
paid to the contractor. However, in case approf#i® Employer is not given, only suitable extensid time

would be considered and no other claim of comp@rsadamages
shall be payable by the Employer.

(c) After completion of the work or on determinatioefrnination of the contract, the theoretical qugntif cement to be used in work shall be
calculated on the basis of statement showing dyasftcement to be used in different items of wprivided in current Schedule for the purpose pdinte
by CPWD. In case any item is executed for whichstfa@dard contents for the consumption of cemenhat available in the above mentioned statement
or cannot be derived from this statement, the ssinadl be calculated on the basis of standard fanwilbe laid down by the Engineer. Over this
theoretical quantity of cement shall be allowedadation upto 3% plus/minus for works estimatedt @dswhich as put to tender is not more than Rs.10
lakhs and upto 2% plus/ minus for works estimatest of which as put to tender is more than Rsakfd. The difference in the quantity actually issue
to the contractor and the theoretical quantityudeig authorised variation if not returned by tlomteactor, shall be recovered at twice the isste ra
without prejudice to the provision of other coralits regarding return of material governing the @it In the event of its beings discovered that th
quantity of cement which is less than the quariitgertained as herein before provided (allowingatian on minus side as stipulated above) the abst
guantity of cement not so used, shall be recovieoed the contractor on the basis of stipulateddéssites and cartage to site.

(d) The provisions of foregoing sub-clause shall apgdiytatis-Mutandis in the case of steel reinforcems&nictural steel sections (each diameter/
section or category shall be considered separagelygpt that the theoretical quantity of the sbeetaken as the quantity required as per desigrs or
authorised by the Engineer, including lappages B wastage due to cutting into pieces. Overttigeretical quantity 2% plus/ minus shall be alldwe
as variation due to wastage.

(e) The provision of foregoing sub-clause shall applytdis-Mutandis in the case of cables; (other tnaaer-ground cables) wires, conduits/ Gl pipes,
Gl/ MS sheets used in various items of work shallchlculated on the basis of measurements recandéng@ measurement books for the purpose of
payment and for assessing the Consumption of raigarsed in the works. Over this quantity a vasiaof 5% plus shall be allowed for wastage of
materials during execution in case of cables (atmen under-ground cables), wires, conduits Glgipad 10% plus in case of GI/ MS Sheets.

(f) The provisions made above are without prejudidbeaight of the Employer to take action againstdbntractor under the conditions of the contract
for not doing the work according to the prescribpdcifications.

(9) “In case of easy availability of approved qualifyc@ment and steel in the open market it will bepltryer's discretion to make these items as

contractor's supply".
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8. Testing of Materials

The contractor shall provide assistance, instruspematerials, labour and any other arrangement alyrmequired for testing,
checking of materials and workmanship as stipulatethe specifications and by statutory authorityhs own cost. The Employer has the right to
appoint the testing authorities. The contractotl gl for the cost of test samples, its packingnsportation including testing fees. Failingssusloing,
the same shall be provided by the Engineer at tperese of the contractor and the expenses may diectbel from any money due to the contractor
under the contract and/ or from the Security Depmgproceeds thereof or of a sufficient portioartof.

9. Contractor's Engineers/ Foreman & Workman

(a) The contractor shall give all necessary petlsagperintendence during the execution of the Kwaoid as long thereafter as the Engineer may
consider necessary until the expiration of the Btsfd.iability Period. The contractor shall emplayngpetent Site-Engineer/ Foreman as per CPWD
norms and as approved by the Engineer Whose a@adidfn must conform to the requirement specifiedttisy Engineer who shall be constantly in
attendance of the work while the men are at worky Airections, explanations, instructions or natigéven by the Engineer to such Site-Engineer or
Foreman or any other authorized agent shall betbddé given to the contractor.

(b) Contractor's Site Superintendence Staff to rbpleyed by contractor on works: The contractor Ishadploy the following technical staff
during execution of works

(a) For building and road works

(i) One Graduate Engineer, when the tendered ¢ogbik exceeds Rs. 10 lakhs
(i) One qualified Diploma holder (overseer) wekRperience not less than 3 years when the tendestdf work exceeds Rs. 5 lakhs but is less than
RS.10 lakhs.

(i) One qualified Diploma holder when the tendiemst of work is more than RS.2lakhs but less R&rblakhs.

(b) For sanitary and water supply works

One qualified diploma holder with experience of fests than 5 years, out of which one year shoulthtsanitary and water supply works when the
tendered cost of work is more than Rs.50,000.

(c) For electrical works

(0] One qualified Graduate Engineer possessing &egr Electrical Engineering from recognized ursitgrwith an experience of not less
than 3 years or a Diploma holder in Electrical Eegiring with an experience of not less than 7 yedwan the tendered cost of the
work is not less than RS.1.5 lakhs.

(ii) One Graduate Electrical Engineer with two yearsegpce or a Diploma holder in Electrical Enginegrwith experience of not less
than 3 years when the tendered cost of the waroi® than RS.75,000 but less than Rs. 1.5 lakhs.

(iii)) One Diploma holder in Electrical Engineering witkperience of not less than 3 years when tenderstiafavork is more than Rs.
37,000, but less than Rs.75,000.

(iv) One licensed Supervisor with experience of not feas 3 years when the tendered cost of work isertieein Rs.7,500 and less than
Rs.37,000.

(d) In case the contractor fails to employ théntécal staff as aforesaid, he shall be liable tp @msonable amount not exceeding the amount
shown below for each month. of default. These redes are subject to modification, from time todityy CSIR based on CPWD.
(i) Incase when a Graduate Engineer is to bgle@yad Rs. 3,000
(ii) In case when a qualified Diploma holder igu&ed to be employed Rs. 1,500
(i) In case when a technical Supervisor is reeglito be employed Rs. 750

(e) The contractor shall on the request of the gy immediately dismiss from the works any persoployed thereon who may in the opinion
of the Engineer be unsuitable or incompetent or miag in the opinion of the Employer misconduct reiths

10. Access
(a) The Engineer, and the Employer or its repredimes shall at all reasonable time have free acethe works and/or workshops, factories
or other places the materials are being preparedrstructed for the contract and also to any plevere the materials are lying or from
which they are being obtained and the contractall give every facility to them for inspection. Eft the representatives of statutory
authorities and those mentioned above no otheppestsall be allowed on the works at any time witttbe permission of the Engineer.
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11.

12.

(b) If any work is to be done at a place other tthensite of works, contractor shall obtain writf@rmission of the Engineer.

Variation & Price for Variation

(@

(b)
(©
(d)

(e)
®

The Engineer with the approval of the Emplosfeall have powers to make any alterations/ omissiadditions and/ or substitutions
from the originals specifications, drawings, desigmd written instructions of such alterations, ssigins, additions, substitutions shall
not invalidates the contract and any altered, tewidil or substituted work which the contractor niweydirected to do in the manner
specified above as part of the work shall be cdroigt by the contractor on the same conditiondlireapects on which he agreed to do
the main work. The rates for such altered, addifi@n substituted work under this clause shall loeked out in accordance with the
following provisions in their respective order.

If the rates for the altered, additional, or suhgtd work are specified in the contract for thekyshe contractor is bound to carry out
the altered, additional, or substituted work atgame rates as are specified in the contract éowthrk.

If the rates for the altered, additional, or suhttd work are specified in the contract for thekyshe contractor is bound to carry out
the altered, additional, or substituted work atshme rates as are specified in the contract éowthrk.

If the rates for the altered, additional, or substd work cannot be determined in the manner 8pddh sub-clause (b) and (c) above,
then the contractor shall, with 10 working daysnirthe date of receipt of the order to carry outwwek through notice in writing;
inform the Engineer of the rate which it is hiseintion to charge for such class of work, suppobtgdnalysis of the rate claimed which
shall be based on actual cost of work plus 10%oasractor's profit and overheads except in casgephrtmental materials for which
contractors profit and over-heads shall be 2.5%efVéuch notice has been given, the Engineer witbdhsent of the Employer may
agree to such a rate but if the Engineer doesgreeao the contractor's rate the Engineer mayeddms order to carry out such class of
work and arrange to' carry out in such a mannéeasay consider advisable.

Under no circumstances, the contractor shall subsdehe work on the plea of non-settlement of rafeems falling under the clause.

“Deviation limits”

Building work 30%
Maintenance/emergency woks 50%
Foundation works 100%
Services works 30%

Faulty Materials, Workmanship & Defects After Completion

(@

(b)

(©

(d)

The Engineer shall have powers to require the raifoem the site of all materials and work whichhiis opinion are not in accordance
with specifications and in case of default, the iBegrs shall be at liberty to employ other persomneemove the same without being
answerable or accountable for any loss or ,dantzafentay happen or arise to such materials to bstituted thereof and in case of
default the Engineer may cause the same to beisdppid all costs which may attend such removal andubstitution are to be borne
by the contractor.

If it shall appear to the Engineer or to the Emplobased on audit/ technical examination that angkvhas been executed with
unsound, imperfect, or unskillful workmanship otlwmaterials of any inferior description, or thayanaterials or articles provided by
him for the execution of the work are unsound aa glality inferior to that

contracted for or otherwise not in accordance \whth contract, any defects, shrinkage or other $awtich may appear within the
defects liability period of 12 months from the dafecompletion arising in the opinion of the Engnethe contractor shall on demand in
writing which shall be made within 12 months of twmpletion of the work from the Engineer specifythe work, materials, articles
defects or other faults complained of notwithstagdihat the same may have been passed, certifgqbaid for, forthwith rectify, or
remove and reconstruct the work so specified inlevboin part, as the case may requires or asabe may be, remove the materials or
articles so specified and provide other propersantable materials or articles at his own costdse of any such failures, the Engineers
may rectify or remove or re-execute the work oraeenand replace with others, the material or adidomplained of as the case may
be at the risk and cost in all respects of thereitr.

In lieu of rectifying the work not done in accordanwith the contract, the Employer may, allow suak to remain, and in that case
make allowance for the difference in value, togethith such further reduction as in his opinion nhegyreasonable.

Provided always that nothing in this clause stediéve the contractor from his liability to exectite works in all respects in accordance

with the terms and conditions of this contractirom his liability to make good all defects.
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13.

14.

Works to Be Open for Inspection

(a) All work under or in course of execution oreented in pursuance of the contract shall at alesi be open to the inspection and
supervision of the Engineer and the contractor| sitabll times, during the usual working hours, atdall other times at which
reasonable notice of the intentions of the Engiteetisit the works shall have been given to thettor, either himself be present to
receive order and instruction or have a responsitdt duly accredited in writing present for thatpose.

(b) The contractor shall give not less than sew@ysahotice in writing to the Engineer before cavgrup or otherwise placing beyond the
reach of measurement any work in order that theesaay be measured and correct dimensions theretakbe before the same is so
covered up or placed beyond the reach of measutemnehshall not cover up and place beyond the re&cheasurement, any work
without the consent in writing of the Engineer dahd Engineer shall within the aforesaid period@fen days inspect the work, and if
any work shall be covered up or placed beyond ¢laeh of measurement without sudl notice having be¢he Engineer's consent
obtained the same shall be uncovered at the cootsaexpense or in default thereof. no paymentlowance shall be made for such
work or the materials with which the same was etextu

Assignment or Sub-Letting

(@) The contract shall not be assigned or suhisiowt the written approval of the Employer. Andhii contractor shall assign or sub-let
his contract or attempt to do so or become ins¢l@ncommence any insolvency proceedings or makecamposition with his
creditors or attempt to do so or if any bribe, gittor gift, loan, perquisite, reward or advantggeuniary or otherwise, shall either
directly or indirectly, be given, promised or offdrby the contractor or any of his servants or &g@nany person in the employment of
the Employer in any way relating to his office engoyment, or if any such employee or person diediome in any way directly or
indirectly interested in the contract, the Emplogkall have the power to adopt any of the courpesified under clause-23 as may be
best suited to the interest of the Employer anthénevent of any of the courses being adopted dheezjuences specified in the said
clause shall ensure.

(b) Where the contractor is a partnership firm, theraygl in writing of the Employer shall be obtainedfore any changes in the
constitution of the firm. Where the contractor s adividual or a Hindu undivided family businemsncern such approval as aforesaid
shall likewise be obtained the contractor entets any partnership agreement hereunder the pahipefisn would have the right to
carry out the work hereby undertaken by the cotraéf previous approval as aforesaid is not ol#di the contract shall be deemed to
have been assigned or sublet in contraventionaafsel 13 (a) and the same action may be taken arghthe consequences shall ensue
as provided in the said clause 13 (a).

15. Indemnifying Against Damages to Persons, Propigr& Statutes

@)

(b)

(©

(d)

The contractor shall take all precautions to awidaccidents by exhibiting necessary caution bealay and night, speed limit boards, red
flags. red lights and providing barriers. He shml responsible for all damages and accidents catisedo negligence on his part. No
hindrance shall be caused to traffic during thecatien of work.

The contractor shall be responsible for all injtoypersons, animals or things, and for al damadetiver such injury or damage arises from
carelessness or accident in any way connectedattierd his clause shall be held to include interainy damage due to causes is aforesaid to
work, building (whether immediately adjacent oresthise) and to roads, streets, foot paths, bridgegays as well as all damage caused to
the buildings and works forming the subject of ttostract by inclemency of weather. The contrartdemnifies the Employer and holds him
harmless in respect of all expenses arising frooh sojury or damage as aforesaid and also in résgfeany award of compensation or
damage consequent upon such claim including legsasc

The contractor shall reinstate all damage of egery mentioned in this clause, so as to deliventhele of the contracted works complete
and perfect in every respect and so as to make gdadtherwise satisfy all claims for damage asesfund to the property of third parties.

The contractor also indemnifies the Employer agaafisclaims which may be made upon the Employeraftts during the currency of this

contract by any employee or representative of apl@mae of the contractor or any sub-contractorgleyed by him, for any injury to or loss

of life, of such employees, or for compensationgtdg under any law for the time being in force ny orkmen or to the representative of
any deceased or incapacitated workmen.

The contractor also indemnifies the Employer agaafisclaims which may be made upon the Employeraftts during the currency of this
contract by the Central/ State Government or ld¢ahicipal authorities for the noncompliance of daws, regulations, rules pertaining to
wages act, safety act in force and any amendmeetsdf in respect of all labour and apprenticesatly or indirectly employed in the work
under this contract.
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(e)

®

The Employer shall be at liberty and is hereby engred to deduct the amount of any damages, compenscosts, charges and/ or
expenses arising or accruing from or in respeeingfsuch claim and/ or damages as aforesaid frgnsiam or sums due or to become due to
the contractor or security deposit.

The contractor shall indemnify the employer agaamst action, claim or proceedings relating to imjement or sue of any patent or design or
any alleged patent or design rights and shall pgyrayalties which may be payable in respect of ariigle or part thereof included in the
contact. In the event of any claims made undeaation brought against the Employer in respectrof such matters as aforesaid the
contractor shall be immediately notified thereoflahe contractor shall be at liberty, at his owpense, to settle any dispute or to conduct
any litigation that may arise there from. Proddbkat the contractor shall not be liable to indéynthe Employer if the infringement of the
patent or design or any alleged patent or desight ris the direct result of an order passed by il Employer or his authorized
representative.

16. Lien in Respect of Claim in Other Contracts

17.

@

(b)

Any sum of money due and payable to the contrantduding the security deposit under the contraay fne withheld or retained by way of
lien by the Employer or Government or any otherti@mriing person or persons against any claim ofgimployer or Government or such
other persons in respect of payment of a sum ofeypanising out of or under any other contract mayléhe contractor with the Employer or
Government or with such other persons.

It is agreed term of the contract that the sum ohey so withheld or retained under this clauseheyBEmployer will be kept withheld or
retained as such by the Employer or till his clansing out of in the same contract or any othertraet is either mutually settled or
determined by the Arbitrator if the contract is goved by arbitration clause or by the competenttcas the case may be, and that the
contractor shall have no claim for interest or dgesawhatsoever on this account or any other grourespect of any sum of money withheld
or retained under this clause and duly notifiedwash to the contractor.

Withholding & Lien in Respect of Sums Claimed

(@) Whenever any claim or claims for payment ofia ®f money arises out of or under the contracinagi¢he contractor, the Employer shall

be entitled to withhold arid also have a lien ttaire such sum or sums in whole or in part fromgaeurity deposit if any deposited by the
contractor and for the purpose aforesaid, the Eyeplshall be entitled to withhold the security dgpaf any, furnished as the case may be
and also have a lien over the same pending fimisar adjudication of any such claim. In the eveh the security deposit being
insufficient to cover the claimed amount or amowntsf no security deposit has been taken fromdbetractor, the Employer shall be
entitled to withhold and have a lien to retaintte extent of such claimed amount or amounts reféa@bove, from any sum or

sums found payable or which at any time thereaftey become payable to the contract under the ssra@y other contract, with the,
Employer or any contracting person pending finéiseor adjuction of any such claim.

It is an agreed terms of the contract that thre efilmoney so withheld or retained under the liefenred above, by the Employer will be
kept withheld or retained as such by the Emploiethe claim arising out of or under the contrectletermined by the Arbitrator (if the
contract is governed by the arbitration clausehythe competent court as the case may be andhiabntractor will have no claim for
interest or damages whatsoever on any accounspect of such withholding or retention under tee lieferred to above and duly notified
as such to the contractor. For the purpose ofctaisse, where the contractor is a partnership dirma limited company the Employer shall
be entitled to withhold and also have a lien tairetowards such claimed amount or amounts in wbola part from any sum payable to
any Partner/ Limited company as the case may beth&hin his individual capacity or otherwise.

(b) The Employer shall have the right to causeuatit@nd technical examination of the works andfih&l bills of the contractor including all

supporting vouchers, abstract etc., to be made pdtgment of the final bill and if as a result otcth audit and technical examination any
sum is found to have been over paid in respechyfveork done by the contractor under the contra@ny work claimed by him to have

been done by him under the contract and found mdtave been executed, the contractor shall beelitbrefund the amount of over

payment and it shall be lawful for the Employereoover the same from him in the manner presciibatib-clause (a) of this clause or in
any other manner legally permissible; and if ifdand that the contractor was paid less than whet due to him under the contract in
respect of any work executed by him under it, tmewant of such under-payment shall be duly paichieyEmployer to the contractor.

Provided that the Employer shall not be entitledetoover any sum over-paid, nor the contractorl éfeakntitled to payment of any sum
paid short where such payment has been agreedhgtameen the Employer on the one hand, and theamiatron the other hand under
any term of contract permitting payment for worteafissessment by the Employer.
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18.

19.

20.

21.

22.

In-Case of Death of Contractor
Without prejudice to any of the rights of remediesler this contract, if the contractor dies, theplexyer shall have the option of terminating
the contract without compensation to the contractor

Sub -Contractors

The Employer reserves the right to use the prenaindsany portion of the site for the executionmy work not included in the contract. The
contractor is to afford all reasonable faciliti@satl sub-contractor, specialists, merchants, sa@®m and others who may at any time be
appointed by the Employer for executing any worlsapplying any goods relating to the constructi&eryicing, equipping or furnishing of
the work under this contract.

Compliance to Labour Laws & Apprentice Act

The contractor shall comply with an the provisiafishe Minimum Wages Act, 1948, Contract Labourd®ation and Abolition) Act, 1970,
and rules and orders framed there under and aibeut laws affecting contract labour and Apprenficg, 1961 and the rules and orders
framed there under that may be in force or broirgbtforce from time to time.

Contractor shall obtain a valid license under CarttilLabour (R&A) Act 1970 and Contract Labour (R&&entral Rules 1971 before
commencing work and which should be valid till teenpletion.

Compensation for Delay

(@) The time for carrying out the work as entered mtitnder shall be strictly observed by the conramtd shall be deemed to be essence
for the contract on the part of the contractor. Wuek shall throughout the stipulated period of teaitract be proceeded with all due
diligence and the contractor shall pay as comp&msah amount equal to ONE PER CENTOR such smaitesunt as the employer
(whose decision in writing shall be final) may dtzion the amount of the whole work as shown iratireement, for every week that
the work remains uncommenced or unfinished afeptirpose.

(b) And further to ensure good progress during the @i@t of the work, the contractor shall be boundaincases. in which the time
allowed for any work exceeds one month (say focigpgobs) to complete one-eighth of the wholehaf work before one-fourth of the
whole time allowed under the contract has elapgede-fourths of the work before three-fourthswétstime has elapsed. However for
special jobs if a time schedule has been submiitjethe contractor and the same has been accepttt lmployer, the contractor
shall comply with the said time schedule. In thergof the contractor failing to comply with thieraition he shall be liable to pay as
compensation an amount equal to one per cent or smaller amount as the Employer (whose decisiomriting shall be final) may
decides on the said cost of the work for every wewelt the due quantity of work remains incompldteovided that the entire
compensation to be paid under the provisions of tlduse shall not exceed ten percent on the gstineast of the work as shown in
the tender.

Damage to Works in Consequence of Hostilities @ar-Like Operation

(@) The work (whether fully constructed or not) aildmaterials, machines, tools and plants, sadifigl, temporary buildings and others
things connected therewith shall be at the riskb®fcontractor until the work has been delivecethe Employer and a certificate from
him to that effect obtained. In the event of thekgoor any materials properly brought to the siteificorporation in the work being
damaged or destroyed in consequence of hostilitesvar-like operations, the contractor shall, whendered in writing by the
Employer, remove any debris from the site, colietw properly stored or remove from store all seafide materials salvaged from the
damaged work and shall be paid at the contracs rataccordance with the provision of this agreerfemthe work of clearing the site
9f debris, stacking, removal of serviceable maker@and for the reconstruction of all works ordet®dthe Employer such payment
being addition to compensation upto the value efwlork originally executed before being damagedestroyed and not paid for. In
case of works damaged or destroyed but not alrealsured and paid for the damage/ destructionrsdffend for restoring the
material at the rates based on the analysis of tatelered for in accordance with the provisiothif agreement. The certificate of the
Employers regarding the quality and quantity ofemais and the purpose for which they were coltbcteall be final and binding on
the contractor.

(b) Provided always that no compensation shalldble for any loss in consequence of hostilitiesvar-like operations (i) unless the
contractor had taken all such precautions agaiimgRéid as are deemed necessary by the A. R. Ree@dfor the Employer, (ii) for any
materials etc., not on the site of the work orday tools and plant, machinery, scaffolding, terappiuildings and other things not
intended for the work.
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23.

@

24.

@

0}

(i)

(i)

In the event on the contractor having to cauyreconstruction as aforesaid, he shall be altbsuch extension of time for its completion as is
considered reasonable by the Employer.

Extension of Time

If the contractor shall desire an extensiotiroé for the completion of the work on the groumdiis having been unavoidably hindered in its
execution or any other ground he shall apply irtimgito the Employer within thirty days of the datehindrance on account of which he desires
extension-as aforesaid, and the Employer shalh ifis opinion (which shall be final) reasonablewrds shown therefore, authorise such
extension of time if any, which may, in his opinidi® necessary or proper

(b) In the event, the value of work exceeds theealf the Bill of Quantities owing to variationetcontractor shall be entitled to ask for
extension of time in proportion to the increaseldi@af work.

Suspension of Work by Contractor

The Employer may without prejudice to his riglgiinst the contractor in respect of any delainfarior workmanship or otherwise or to any
claims for damages in respect of any breacheseofdntract and without prejudice to any rightsemedies under any of the provisions of this
contract or otherwise and whether the date for detigm has elapsed by notice absolutely deterntinecontract in any of the following cases:

If the contractor having been given by the Engirteetectify, reconstruct or replace any defectivarkvor that the work is being performed in
any inefficient' or otherwise improper or unworkride manner shall omit to comply with the requirmts of such notice for a period of seven
days thereafter or if the contractor shall delaguspend the execution of

the work so that in the judgment of the Employehi¢l shall be final and bindings) he will be unatdeensure completion of the work by the
date for completion or he has already failed to glete the work by that date.

If the contractor being a company shall pasesolution or the court shall make an order thatdompany shall be wound up or if a receiver or a
manager on behalf of a creditors shall be appointeil circumstances shall arise which entitle toeirt of creditor to appoint a receiver or a

manager or which entitle the court to make a wigdip of order.

If the contractor commits breach of anytbé terms and conditions of this contract.

(v) If the contractor commits any acts mentioned insta23th thereof.

(b) When the contractor has made himself liabteafdion under any of the cases aforesaid, the &mpkhall have the following powers:

@

(ii)

To determine or rescind the contract as afores#idvhich termination or rescission notice in wriito the contractor under the hand of the
Employer shall be conclusive evidence). Upon swethrdhination or recession the security deposihefdontractor shall be liable to be forfeited
and shall be absolutely at the disposal of the Byl

The Engineer may employ labour paid by the Emplayme to supply materials to carry out the work oy part of the work debiting the
contractor with the cost of the labour and the o€ the materials (of the amount of which cost pride certified by tile Engineer shall be
final and conclusive against the contractor) amdliting him with the value of the work done inm@spects in the same manner and at the same
rates as if it had been carried out by the corgrasder the terms of his contract. The certifiaafi¢he Engineer as to the value of the work
done shall be final and conclusive against theregtur, provided always that action under the dabse shall only be taken after giving notice
in writing to the contractor. Provided also thath& expenses incurred by the Employer are lessah@unt payable to the contractor at his
agreement rates, the difference should not betpatfte contractor.

(iii) After giving notice to the contractor to measuretlip work of the contractor and to take such geeteof as shall be unexecuted out of his

hands and to give it to another contractor to cetepin which case any expenses which may be intimrexcess of the sum which would
have been paid to the original contractor if thelehwork had been executed by him (of the amounttoth exceed the certificate in writing
of the Engineer shall be final and conclusive) Isbalborne and paid by the original contractor aray be deducted from any money due to
him by the Employer under this contract or any ptezount whatsoever or from his security deposit.
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25.

26.

(iv) In the event anyone or more of the above coursieg laelopted by the Employer the contractor shalehao claim to compensation for any

loss sustained by him by reason of his having mgetl or procured any materials or entered intoeagggement or made any advances on
account or with view to the execution of the worktltee performance of the contract. And in caseoads taken under any of the provisions
aforesaid, the contractor shall not be entitledemover or be paid any sum for any work thereocdaually performed under this contract
unless and until the Engineer has shall certifiediiting the performance of such work and the ggbayable in respect thereof and he shall
only be entitled to be paid the value so certified.

Secured Advance

The contractor on signing an indenture in the fepacified by the Employer during the progress efaRkecution of the work may be paid if

agreed by the Employer upto 75 percent of the estichvalue which shall take into account the markéte and contractor tendered rates for
the finished item of any material which in the apmof the Engineer is likely to be incorporatedtie work within next three months, are

non-perishable and are in accordance with the aohemd which have been brought on the site in @dion therewith and are adequately
stored and protected against damage by weatheher causes, which have not at the time of advaeee incorporated in the works. When
materials on account of which an advance has beele mnder this clause are incorporated in the whetamount of such advance shall be
deducted from the next payment made under anyeafluse of clauses of this contract.

Certificates & Payments

(a) No payments shall be made for a work estimtaiezbst Rupees ten thousand or less till the whbtae work shall have been completed and

(b)

(©

(d)

certificate of completion given. But in the caseaofiork estimated to cost more than Rupees tersémal) the contractor shall, on submitting
the bill entitled to receive a monthly payment pndjpnate to the part of the work executed anchto datisfaction of the Engineer, whose
certificate of the" sum so payable shall

be final and conclusive against the contractayipled the amount of work done is as per the vafuatermediate certificate or for a lesser
amount at the discretion of the Engineer as meetidn the NIT. All such intermediate payments shallregarded as payments by way of
advance against the/ final payment only and npagsents for work actually done and completed #adl ot preclude the requiring of bad,
unsound, imperfect or unskilled work to be remoaed taken away and reconstructed, or recreatee ophsidered as an admission of the
due performance of the contract, or any part tféreany respect or the accruing of any claim reelkit conclude, determine, or affect in
any way the powers of the Employer under theseitiond or any of them as to the final settlemerd adjustment of the accounts or in any
other way affect the contract. The final bill sha submitted by the contractor within two monththe date fixed for the completion of work
or of the date of the certificate of completionrfished by the Employer and payments shall be maiténwhree months if the value of the
completed works is upto Rupees Two lakhs and imsixths if the same exceeds Rupees Two lakhs afubmission of such bill. If there
shall be any dispute about any item or items ofwtbek then the undisputed item or items only sballpaid within the said period of three
months or six months as the case may be.

Whenever there is likely to be delay in recogdiletailed measurements for making a running pagnaelvance payment without detailed
measurements for work done worked out at 75 perafetite tendered rates for assessed quantitiesbmayade in running account bills by
the Employer on the basis of a certificate from Emgineer. The advance payments so allowed shalbpested in the subsequent running
bills by taking detailed measurements thereof. Iflagments shall be made only on the basis of ldetaneasurements.

A bill shall be submitted by the contractor leanonth on or before the date fixed by the Engireiprinted forms obtainable from the
Engineer’s office. The Engineer shall take or caodee taken the requisite measurements for thgogerof having the same verified and the
claim, as far as admissible, adjusted as far asifjesbefore the expiry of ten days from the pnésigon of the bills. If the contractor does not
submit the bill within the time fixed as afores#ti® Engineer may take action within seven dayfefdate fixed as aforesaid, an authorised
representative to measure up the said work in theepce of the contractor whose signature to tresanement will be sufficient warrant and
the Engineer may prepare the bill from such measents.

Before taking any measurement of any work thgifieer or his authorised representative deputehirhyshall give reasonable notice to the
contractors. If the contractor fails to attend affech notice or fails to sign or to record thefadiénce within a week from the date of
measurement in the manner required by the Engihegr in any such event the measurements takenebgrigineer or by the authorised
representative deputed by him as the case mayak b final binding on the contractor and thetcaxtor shall have no right to dispute the
same.
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(e) The charges in the bills shall always be edtatethe rates specified in the agreement or irc#tse of any extra work ordered in pursuance of

@)

(b)

(©

these conditions and not mentioned or providednfdhe agreement at the determined as per-clausec@ever in case of partially executed
items of work, the Employer at his discretion akoproportionate rates for such items of work aemehed by the Engineer whose
certificate of the sum so payable shall be final aanclusive against the contractor.

27. Security Deposit

A sum @ 10% of the gross amount of the billidf®deducted from each running bill of the coctoa till the sum along with the sum already
deposited as earnest money, will amount to secdeposit of the 5% tender value of the work. Initiold, the contractor shall be required to
deposit an amount equal to 5% of the tendered \&fltlee contract as Performance Security withingaegod prescribed for commencement
of work in the letter of award issued to him.

In case a fixed deposit receipt of any schetildank is furnished by the contractor to the Eygi@s part of the Security deposit and the
bank goes Into liquidation or for any reason ishiaao make payment against the said fixed depeséipt,. the loss caused thereby shall fall
on the contractor and the contractor shall forthwaith demand furnish additional security to the Eipet to make good the deficit of such
sum from the running bill as mentioned above. Sieductions will be held by the Employer by way efurity deposit, provided always that
the Employer for this purpose shall be entitledeoover the said percentage of the amount from eawhing bill till the balance of the
amount of security deposits is realised. All congagion or the other sums of money payable by tiéractor under the terms of this contract
may be deducted from the security deposit or frlioenititerest arising there from or from any sumscivimay be due to or may become due to
the contractor by the Employer on any account vadeasr and in the event of his security deposit degduced reason of any account
whatsoever and in the event of his security defesitg reduced reason of any such deductions aidrele contractor shall within ten days
make good in cash or further fixed deposit recegiptiged in favour of the Employer. The securityagpshall be collected from the running
bills of the contractor at the rates mentioned abamd the earnest money if deposited-at the tinteralers will be treated as part of the
security deposit.

The contractor if he so desires may furnish fixegasit receipt in advance towards the security siegduch fixed deposit receipt shall be of
a minimum value oRs.25,000/- each. (The last such fixed deposit receipt couldftee lower value on the basis of the amount) kecany
recovery is effected from running account billsclsuecovered amount shall not be replaced withdfokeposit receipt. It is in the contractor's
interest to keep a ward about the adequacy ofithd fleposit receipt submitted.

(d)No partial refund of security deposit shall bad® during the defect liability period. In case final bill is not settled within stipulated peridor

(e)

28.

reasons beyond control and the Employer is safigfiat the security deposit is not required fouatipent of Employer dues or whatsoever
dues either in this or any other contract then #asurity deposit either in full or in part coulé befunded at the sole discretion of the
Employer. However, release of security deposit wadm only after written clearance of Labour Officegarding no dues or claims is
received.

In case of termination of contract, this securigpdsit shall be forfeited and amount necessaryatkenp this amount shall be recovered from
money due to the contractor under this contracingrContract with the Employer.

Completion Certificate

Within ten days of the completion of the work, tentractor shall give notice of such completioriite Employer and within ten days of the
receipt of such notice the-Engineer shall inspeetwork. It there is no defect in the work the Eoyer shall furnish the contractor with
certificate of completion otherwise a certificatecompletion indicating defects shall be issued that work shall not, considered to be
completed until the contractor shall have removecthfthe premises on which the work shall be exetcatethe scaffolding, surplus material,
rubbish, and all the huts and sanitary arrangententsired for his work, people on the site in cartioe with execution of the works as shall
have been erected or constructed by the contractbrcleaned of the dirt, splashes, droppings @tfing items from all wood work, doors,
windows, walls, floors or other parts of any builgli in upon or about which the work is to be exedubr of which he may have had
possession for the purpose of the execution thelfetbie contractor shall fail to comply with regaiinents of this clause on or before the fixed
for the completion of the work, the Employer mayte risk and cost of the contractor take actiohesay think fit and the contractor shall
have no claim except for any sum actually reallsgthe sale thereof.
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29. Escalation

(alf the prices of materials not being suppliedthbg Employer and/ or wages of labour required facetion of the works increase, the
contractor shall be compensated for such increaperaprovisions detailed below and the amount@fcontractor shall accordingly be varied,
subject to the condition that compensation for lesiom in prices shall be available only for therlvdone during the stipulated period of the
contract including such period for which the coatria validly extended under the provisions of Gea+22 of General Conditions of Contract
without levy of compensation under Clause-20 of @ahConditions of Contract and also subject todbiedition that no such compensation
shall be payable for a work and also which theusdiled period of completion is six months or l€38ch compensation for escalation in the
prices of materials and labour when due shall be&kadout based on the following provisions.

(i) The base date for working out such escalation sleathe last date on which the tenders were stgil® be received.

(i) The cost of work on which escalation will be pagabhall be reckoned as 85% of the cost of the \aerger the bills, running or final, and
from this amount the value or material suppliedh®y Employer and proposed to be recovered in thepkr bill shall be deducted before the
amount of compensation for escalation is worked loutase of materials bought to site for whichused advance is included in the bill full
value of such materials as assessed by the Engmebarge (and not the reduced amount for whiclurgel advance has been paid) shall be
included in the cost of work done for operatiortto$ clause. Similarly when such materials are ripomted in the work, the secured advance
is deducted from the bill full assessed value efrtfaterials originally considered for operatiorito$ clause shall be deducted from the cost of
work shown in the bill

running or final. Further the cost of work shait include any work for which payment is made foy &em at prevailing market rates.

(iii) The compensation for escalation for materigllabour shall be worked out as per the formulgegibelow:

VM = W X A/100 X (MI-Ml o)/Mlo.

VM = Variation in material cost Le. increase or desse in the amount in rupees to be paid or reedver

w = Cost of work done worked out as indicated ib para (ii) above.

A = Component of materials expressed as percethedbtal value of work and is predetermined as 75

MI _ Index numbers of Wholesale Prices in India forcalinmodities published by the Reserve Bank of Ifidiathe

period under reckoning

M, _ Index numbers of Wholesale prices in India forcalinmodities published by the Reserve Bank of ladid valid on
the stipulated date of receipt of tenders

VL = W X B/100 X (LI-Llg)/LIo

VL = Variation in labour cost, that is, increasedecrease in the amount in rupees to be paid of’ezed

w = Value of work done, worked out as indicatedut para (ii) above.

B = Component of labour expressed as percent dbtaévalue of work and is predetermined as 25

1 _ All India consumer price index numbers for workprblished by the Reserve Bank of India for the qzeinder
reckoning as for the period under consideration

L1, _ All India consumer price index numbers for indwtiorkers published by the Reserve Bank of Indid zalid on

the stipulated date of receipt of tenders.
(b) The following principle shall be followed whilgorking out indices mentioned in sub para (jiipa®.
(0] The compensation for escalation shall be workedat yearly

intervals and shall be with respect to the coswartk done during the six calendar months of the sark. The first such payment shall be
made at the end of the six months after the maetbl§ding) in which the tenders was accepted aack#fter at six monthly intervals. At the
time of completion of work, the last period for pagnt might become less than six months, dependirtheactual date of completion

(ii) The index (Ml or LI) relevant to any six morgttfor which such compensation is paid shall beatithmetical average of the
indices relevant to the six calendar months. Ifgeeod upto date of completion after the six mentbvered by the last such installment of

payment, is less than six months the index MI oshall be the average of indices for the montHmlvithin that period.

(iii)The base index (Ml or LI) shall be the relagito the months in which the tender was stipuléteak received.
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31.

32.

(@

(b)

(©

(d)

In the event the price of materials and/ or waddalmur required for execution' of the work desesmthere shall be downward adjustment of
the cost of work so that the price of materials/andiages of labour shall be deductable from thet obwork under this contract and in this
regard formula herein before stated under thisselahall mutatis mutandis apply, provided that uchsadjustment for the decrease in the
prices of materials and/ or wages of labour aforgimeed would be made in case of contracts in witiehstipulated period of completion of
the work is six months or less.

Employer shall have the discretion to permit tieEIMA (Indian Electrical & Electronics Manufacturefssociation) Clause for escalation in
case of specialised works e.g lifts and electacal mechanical installations etc. where the prar@tion is not similar to building works.

30. Arbitration

Except where otherwise provided in the contratjastions and dispute relating to the interpratatdf the specification, designs, drawings
and instructions, herein before mentioned, ancake quality or workmanship or materials usedhi@ work or as to any other question,
claim, right, matter or thing whatsoever in any veaising out of or relating to the contract, desigspecifications, estimates, instructions,
orders on these conditions or otherwise concerttiegworks, or the execution or failure to exectte $ame, whether arising during the
progress of the work or after the completion or

abandonment thereof, shall be referred to the adiération of the person appointed by the Direcganeral, Council of Scientific and
Industrial Research. The arbitrator shall be appdirwithin 30 days from the receipt of a requesthy party. The arbitrator to whom the
matter is originally referred, being unwilling onable to act for any reason, the Director Generall @ppoint another person to act as
arbitrator in accordance with the terms of the @it Such person shall be entitled to proceed thighreference from the stage at which it
was left by his predecessor. The arbitrator shedl gpeaking award. The Award of the Arbitratorisbe final and binding on the parties. The
cost of the Arbitrator shall be borne equally bytbihe parties.

It is also a term of the contract that the ypamvoking arbitration shall specify the disputedisputes to be referred to arbitration under this
clause together with the amount or amounts claiimeespect of each such dispute.

It is also a term of the contract that if thmntractor does not make any demand for arbitratioespect of any claim in writing within 90 days
of receiving the intimation from the Employer ttthe bill is ready for payment, the claim of the wantor will be deemed to have been

waived and absolutely barred and the Employer &ieatlischarged and released of all liabilities urtde contract in respect of these claims.

Subject as aforesaid the provisions of the thabbn and conciliation Act, 1996, or any statytarodification or re-enactment thereof and the
rules made there under and for the time being cefehall apply to the arbitration reference unbisr¢lause.

Dismantled Material:

The contractor shall treat all material obtainedrdydismantling of a structure, services sub sysfenstallations, excavation of the site for a
work etc., as employer's property and such matehall be disposed of to the best advantage oEthployer according to the instructions
issued in writing by the Engineer.

Performance Guarantee

Performance Guarantee may be taken from the caotrbefore the award of work, by the officer authed to award the contract, if and

where considered necessary, to ensure that a parale of the contract is completed by the cortnadn case of non-performance this
guarantee could be encashed.
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SPECIAL CONDITIONS - |
1. These special condition are meant to amplify theegal specifications and general conditions of icmit
2. Work shall be done as per CPWD specification.
In case of any discrepancy the order of precedienicgerpretation shall be as under.

1. Schedule of quantities

(ii) Drawings
2. Additional conditions

(iv) General conditions of contract
3.  Special condition

(vi) Additional Technical Specifications
4. CPWD latest Civil and Electrical Specification
5. IS Codes

(ix) International Codes

(x) Best Engineering Practice.

3. Steel
0] Steel to be issued as stated elsewhere indgh#act shall be for reinforcement bars for RCC kvétor all other items of steel work the

contractor shall procure the same.

(ii) Reinforcement bars for RCC work will be issuedavailable coils and straight lengths. No cld@mstraightening the bars whatsoever shall
be entertained.

(iii) Issue of steel of diameters above 10 mm dia wilfdgulated on sectional weight basis, weight beialgulated with the help of the
standard sectional weights as given in the CPWeéstadpecifications for conversion of length to viatigHowever, for bars upto and
including 10 mm dia the following procedure shalld&dopted. The average sectional weight for esammeter shall be arrived at from
samples from each lot of steel received at site dttual weight of steel issued $hall be modifedake into account the variations
between the actual and the standard coefficientl@dontractor’s account will be debited by thstadf this modified quantity only.

(iv) For theoretical consumption of steel, reinforcenters will be balanced diameter wise for the puepafspenal recovery as envisaged in
the contract.

4. Cement
Cement to be issued as stated elsewhere in theacbshall be only for site work. For factory maateducts such as Pre-cast tiles, Hollow
concrete blocks, RCC pipes etc. cement shall natsed.

5. Unless otherwise provided in the schedule of qtieatthe rates tendered by the contractor shalydppall heights, lifts, leads and depths of
the work and nothing extra shall be payable onab&ount.

6. The surplus excavated earth which is beyond theinement of the Employer’s work may be allowed bg Employer to be disposed off by
the contractor on his own or sell the surplus eateV earth to private parties at his discretionnmiihing extra will be paid for the carriage or
disposal of surplus earth if the same is not reglior any other work of the Employer

V.ADDITIONAL CONDITIONS

1. The structural and architectural drawings, shalbll time be properly correlated before exeautamy work. However, is case of any
discrepancy in the item given in the schedule afrdities appended with the tender and drawingsimgl#o the relevant item the former shall
prevail unless and otherwise given in writing bg Engineer.

2. No payment shall be made to the contractor figrdamage caused by rain snowfall, floods or ahgmohatural cause whatsoever during the
execution of work. The damage to work will be mgded by the contractor at his own cost and no ctairthis account shall be entertained.

3. All materials used shall be as per specificatiand 151 marked wherever applicable. 151 markifegned relates to latest
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BIS code as published by Bureau of Indian Starglapto 30 days before the date of opening the tende
4. The contractor shall give a performance teshefentire installation(s) as per standard spetifios and/ or as directed by the Engineer and

will also submit. Test certificates as are requibgdVunicipal. Electrical authority or anyother hatity. Nothing extra shall be payable for
the same other than the fees paid to such auttvithich shall be reimbursed on production of psei

INDENTURE FOR SECURED ADVANCE

This indenture made the day of 20 between eirtatter called the contractor which
expression shall where the context so admits oliésjpe deemed to include his heirs, executorsjrasimators and permitted assignees) of the one par
and Council of Scientific & Industrial Research,viN®elhi, a Society registered under the Societiegifration Act 1860 (hereinafter called the
Employer which expression shall include its suceesand assignees and authorised officer of the§pof the other part.

WHEREAS by an agreement dated irfaéter called the said agreement) the contracsrdgreed AN D WH EREAS the contractor
has applied to the Employer that he may be alloaggnces on the security of materials absoluteiyniging to him and brought by him to the site of
the works the subject of the said agreement forirusiee construction of such of the works as heuratertaken to execute at rates fixed for the Hieils
work (inclusive of the cost of materials and laband other charges) AND WHEREAS the Employer haseyto advance to the contractor the sum of
Rs. (Rupees the @ecurity of materials the quantities and ofisticulars of which are detailed in accounts
of secured advances attached to the running ac&lifior the said works signed by the contract on and the Employer has reserved
to himself the options of making any further adwanc advances on the security of other materialadit by the contractor to the site of the saidkaor
Now THIS INDENTURE WITNESSESS that in pursuancehsf said agreement and in consideration of the cfuRs. on or
before the execution of these presents paid t@dh&actor by the Employer (the receipt whereofdbetractor both hereby acknowledge) and of such
further advances (if any) as may be made to hiaf@®said the contractor both hereby convince agneleawith the Employer and declare as follows:

That the said sum of Rs. ___addangehe Employer to the contractor as aforesadl ahor any further sum or sums advanced as
aforesaid shall be employed by the contractor itowards expediting the execution of the said warks for no other purpose whatsoever.

That the materials detailed in the said accofisecured advance which have been offered to ecepged by the Employer as security are absolthely
contractor's own property and free from encumbrari@ny kind and the contractor will not make apyplaation for or receive a further advance on the
security of materials which are not absolutely dwen property and free from encumbrances of any kind the contractor indemnifies the Employer
against all claims to any materials in respect loiclv an advance has been made to him as aforesaid.

That the materials detailed in the said accofisecured advances and all other materials oseberity of which any further advance or advancag m
hereafter be made as aforesaid (hereinafter cétledsaid materials) shall be used by the contremtdely in the execution of the said works in
accordance with the directions of the Engineeriarile term of the said agreement.

That the contractor shall make at his own chsteessary and adequate arrangements for themwaich. safe custody and protections againsisi

of the said materials and that until used in camsibn as aforesaid the said materials-shall reragthe site of the said works in the contractu'stody

and on his own responsibility and shall at all Snie2 open to inspection by the Employer or anyceffiauthorised by him. In the event of the said
materials or any part thereof being stolen desttayedamaged or becoming deteriorated in a grehggree than is due to reasonable use and wear
thereof the contractor will forthwith replace there with other materials of like quality or repaid make good the same as required by the Engineer.

That the said materials shall not on any accbentemoved from the site of the said works exeéfft the written permission of the Employer or any
officer authorised by him on that behalf.

That the advances shall be repayable in fullnadrebefore the contractor receives payments fleenBmployer of the price payable to him for thelsai
works under the terms and provisions of the saideagent. However if any intermediate payments adentio the contractor on account of work done
then on the occasion of each such payment the Bemplaill be at liberty to make a recovery from tb@ntractor's bill for such payment by deducting
there from the value of the said materials thenallyt used in the construction and in respect ottvinecovery has not been made previously the value
for this purpose being determined in respect ohetescription of materials at the rates at whighdamount of the advances made these presents were
calculated.

Page 15/27

32



7. That if the contractor shall at any time make aafadlt in the performance or observance in anyaetspf any of the terms of provisions of
the said agreement or of these presents the to@liet of the advance or advances that may stilhgwo the Employer shall immediately on
the happening of such default be repayable by ¢inéractor to the Employer together with interestréion at twelve percent per annum from
the date or respective dates or such advance anads to the date off repayment and with all colsésges, damages and expenses incurred
by the Employer in or for the recovery thereof e £nforcement of this security or otherwise bysoeeof the default of the contractor and
the contractor hereby convenants and agrees vatEhployer to repay and pay the same respectigedint accordingly.

8. That the contractor hereby charges all the switerials with the repayment to the Employer ofshiel sum of Rs. and
any further sum or sums advanced as aforesaid lmbsts charges, damages and expenses payable tede presents PROVIDED
ALWAYS AND it is hereby agreed and declared that withstanding anything in, the said agreement waitdout prejudice to the powers
contained therein if and whenever the convenienp&yment and repayment herein before containetit#mome enforceable and the money
owing shall not be paid in accordance therewithBhgployer may at any time thereafter adopt allror af the following courses as he may
deem best:;-

(a) Seize and utilize the said materials or any pamntetof in the completion of the said works on bebéthe contractor in accordance with
the provisions in that behalf contained in the sajceement debiting the contractor with the aatoat of effecting such completion and
amount due in respect of advances under thesengsesed crediting the contactor with the value ofkndone as if he had carried out in
accordance with the said agreement and at the tfeesby provided. If the balance is against thetreator he is to pay same to the
Employer on demand.

(b) Removed and sell by public action the seized nadteriany part thereof and out of the money arisirgn the sale retain all the sums
aforesaid repayable or payable to the Employer uihése presents and pay over the surplus (if @nty)e contractor.

(c) Deduct all or any part of the money owing out @& srecurity deposit or any sum due to the contrastder the said agreement.
9. That except in the event of such default orptimt of the contractor as aforesaid interest ors#tie advance shall not be payable.

In witness whereof the said and by the order and under the direction ofEh®loyer have hereunto set their respective
hands the day and year first above written.

Signed sealed and delivered

By the said contractor:

In the presence of

Signature :

Name:

Address:

Signed by

By the order and direction
Of the Employer:

In the presence of

Signature :

Name:

Address:
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PERFORMANCE GUARANTEE

To

Council of Scientific and Industrial Research

In consideration of Council of Scientific and Inthied Research (hereinafter) called "The Councidving awarded to Mls
adbgnmnpgistered under the
Companies Act 1956 (hereinafter) called the Comdra@ contract for (hereinafter) called the sadshtcact under the terms and conditions of an
Agreement dated-made between the Council and traré&ttor hereinafter called the said agreementGmehcil agreed to accept the Council and the
Contractor as herein provided for Rs.. (Rupees only)
from a Scheduled Bank towards due performanceeo€timtract by the Contractor as per the terms anditions of the contract on the condition that
the Bank on demand from the Council and withoutualepay to the Council the aforesaid amount.

2. We, Bank(bereinafter referred to as the 'bank' do hereby undertake to pay to the Council and
amount not exceeding Rs. inshgay loss or damage caused to or suffered atdame caused to or suffered by the Council
by reasons of any breach or breaches of any déthes. of condition of the said agreement by the santractor.

3. We, Bank ditdhereby undertake to pay the amounts due arabfgaynder this Guarantee without any
demur, merely on a demand from the Council byrsgatie amount claimed is due by way of loss or dgntaused to or would be caused to or suffered
by the Council for reasons of any breach by thd santractor(s) of any of the terms conditions aored in the said Agreement or by reason of the
Contractor(s) failure to perform the said Agreemémty such demand made on the Bank shall be camelas regards the amount due and payable by
the Bank under this guarantee. However, our ligbilunder this guarantee shall be restricted to anoumt not exceeding Rs.

4. This guarantee shall come into force immediadely continue in force and remain valid till sixmttes after the completion of all works under thiel sa
contract which according to the terms of the saittract, should be six months from the probable datompletion viz., the
day of . If, however, théogeof the completion of the works under the saidtract is for any reason extended and upon such
extension if the Contractor fails, before the tewhshis guarantee expires, to furnish a freshemewed guarantee for the extended period, the Bank
shall pay to Council the said sum of Rs.

5. This guarantee shall not be affected by anyghamthe constitution of the Bank or of the Coatoa.

6. Notwithstanding anything hereinafter contairtéd, liability of the Bank under this guaranteedstricted to  Rs.
(Rupees ly) aod the guarantee shall remain in force till

day of 20 unless dailemand under this guarantee is presented tBahk within six months from that date all
the rights of Council u'lder this guarantee shalidsfeited and the Bank shall be released andhdiged from all obligations hereunder.

(NAME OF THE LABORATORY), FULL ADDRESS

SPECIAL CONDITIONS - Il
These special conditions are meant to amplify #reegal specifications and general conditions ofrect

2. If any discrepancy is noticed between these camditiand specifications, general conditions of @mtfrdrawing, etc., the order of precedence
would be mentioned in Contract Document.

3. Inspection of Site:The Contractors must visit site before giving ®nand must get acquainted with the working cood#i They should include
in their rates all preliminary work such as junglearance construction of temporary approach razddaning rubbish, pumping out water where
necessary to make the area fit for further work étcstart work and also complete it. .

The contractor will be deemed to have includedeirttender rates allowance for all such prelimynaorks.
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Water Charges for Building Work Including Services
Please refer 3 (b) of Contract Document for works.

4. Rates:
Please refer Clause (5) of Contract Document.

5. Increase In Rate on Account Of Increase In Basierice:
Please refer Clause (5) and (28) of Contract Detum

6. Rates for doors, windows, glazing, louvers shaldd include cost of fixing them in RCC columns avalls.

Rates shall also include shutters being fixed bidgg, bottom hung, or centrally pivoted.

7. Work in Patches and Different Shapes, Cement Slurrynder Flooring etc,
Even if not specifically mentioned in the schedaflguantities, including preamble of Schedule ddugfities, the contractor shall be deemed to
have allowed necessary materials, labour, tools @adts etc., required for satisfactory completiofighe items of work as indicated in
drawings and description given in building speeifion which shall mean CPWD Specification for wostDelhi Vol, | and Il, 1977, unless
the item specifies labour only or otherwise. Ratetgd also apply for work in patches strip, smalboge areas, and for different shapes. The
rates for flooring shall include the cost of cemelntry at bases where required as per specifitatio

8. Quantities:
All the quantities given in the schedule of Quaasitare provisional. The contractors shall be deetoéhave given Balanced Rates for each
item, irrespective of the quantity to any exter tontractor shall be paid at accepted contraes ratly. Council reserves the right to increase
or decrease to any extent.
9. Measurements
Under each trade head, various items are givenasI€CC Slab, beams, chajjas etc., In case of teéigmiween the contractor and the employer or any
ambiguity as to under which items a particular wisrio be meas4red, the decision of Architect/ Beer shall be final and binding on both the patties
the Contract.

10. Mode of Measurements Not Specified:

If for any items, mode of measurements is not sigecthe decision of the Architect/Engineer abdwe mode of measurement shall be final and binding
both the parties to the control.

11. Schedule of Rates and Specifications:
"CPWD" Specifications are to be generally followétbwever, the contractor shall include in his raésuch items of works which might have been
specified as payable extra in CPWD schedule ofrate not specifically included in the tender sehedut are required to be executed to complete the

work in accordance with the drawings additionalc#fiimtions etc., The Employer is not bound to dull the practice and mode of measurements
followed by other departments.

12. Work on Holidays:
Contractor shall not carry out work on any Governtrieolidays except with the permission of the CHlilgineer-In-charge. The contract
period will be inclusive of such holidays.

13. Labour Wages:

In labour wages either due to market conditionisyonotification or legislation nor any claim on tieccount will be entertained.
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14.

15.

16.

17.

18.

Cement Consumption:
Please refer Clause (6) of Contract Document.

Other Contractors:

The contractor shall afford every facility to othmmtractors working in the same building or commhun case of deal in completion of his
woil< due to other contractor's work the contractor shraly have a right to ask for extension of time batother claims on this or any other
account shall be entertained by the Employer.

Extension of Time:

Contractor hereby agrees that extension of timaired for by the contractor, and granted by the leygy shall be treated as an extension of
time without any claim of contractor for compensator damages for any reasons whatsoever inclutlioge for which the extension is

granted.
Drawings, Designs, etc

Department will make all efforts to give all draws) designs, decisions etc. time to time and tidractors shall make request, for the same.
No claim whatsoever shall however be entertaineddopensation of delay in supply of drawings, giesj decisions, running payment etc.
from the department. Drawings shown at the timis@fe of tenders and forming part of the contrhati sndicate scope of work and drawings
issued subsequently during the execution of woekl $fe deemed to be the drawings elaborating tis& lswheme. If any detailed drawings
show an item for execution, the contract with Ha&ro in any, for final decision. Decision of the dineer/ Architect, as to whether it is an
extra item or not or whether it is covered by cactritems and if not, what extra rate should bel gaiall be final and binding on both the
parties to the contract i.e. contractor and employe

Running Bills:

Minimum value of work for interim certificate shdde contract amount divided by original completp@riod in months. At the discretion of
Civil Engineer a running payment may be allowedddesser amount but not more than one running eaymill be made in a month. All
interim payments will be certified for payment thetCivil Engineer-in-charge of the work and onlg final bill will be sent by him to the
Engineer | Architect mentioned in the Agreement dertification. Secured Advance payment will not tbeated as running bill if paid
separately.

19. Security Deposit:

20.

A sum@10% of the gross amount of the bill shaldeducted from each running bill of the contradtibthe sum along with the sum
already deposited as earnest money, will amousgtarity deposit of 5% of the tendered value ofkwinraddition, the contractor shall be
required to deposit an amount equal to 5% of thedeed value of the contract as performance Sgowithin the period prescribed for
commencement of work of ward issued to him. In cafseermination of contract, this Security Depaditall be forfeited and amount
necessary to make up this amount shall be recoveoed money due to the contractor under this cattrar any other contract with
COUNCIL OF SCIENTIFIC & INDUSTRIAL, RESEARCH.

Work in Subsoil Water/ Rain Water/ Water:
If during execution of work, sub-soil water is mgth, or water enters the working space due tosrainany other cause the contractor shall
dewater the same by using pumps or manual labaliralso carry out additional work consequent thepayjincluding shoring, strutting,

work in liquid, slush etc., without extra payment.

21. Heights:

Contractor's rate shall include lifts upto all hwig given in drawings or as required during executiContractors would satisfy themselves for
correctness and allow for variation if necessargthitig extra include in their rate allowance forrkgat extra heights, required double of multiple
staging, tall centering, scaffolding, etc., foritdims including extra labour if any.
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22. Steel in RCC Work:

23.

24.

25.

26.

27.

28.

All materials, workmanship and supervising for plar RCC construction shall be in accordance withidn Standard 456 latest edition.

Concrete Work (Plain and Reinforced):

a) Concrete members may be required to be finishiéd plaster or left (fair faced) as per drawing as directed by Architect/
Engineer, The plaster shall include for facing the surfaces required to be plastered. Shutteeggired for exposed faced
concrete shall be measured and paid for separatedy,normal shuttering if specifically ordered.

b) Grooves up to 20mm X 20mm as per design wiliMaele between exposed fair masonry and (fair famge)sed RCC members
without any extra charges, if required, duringélecution of work. .

c) All RCC columns, beams, lintels may be requitecbe chamfered at the edges upto 20mm or as elitdnt the Architects/
Engineer for which no extra payment will be madeethkr such chamfering is shown in drawing or nafoBe making the
shuttering, the contractor shall have instructivom Architect/ Engineer whether such chamferintpibe done or not.

RCC Work:

Mechanical mixers and vibrators will be used for@QR@ork. Hand mixing and waiving use of Vibrator endinavoidable circumstance, may
be allowed by the Civil Engineer in-Charge. Conerebrk plain or RCC (labour, material supervisigM)LL CONFIRM to IS 456 latest
edition. If the item does not give RCC mix by prdm but gives grade concrete, suitable mix thilt give required strength by getting
preliminary cubes tested but minimum quantity aheat as mentioned must be used. Strength, quélihaterial workmanship and quality of
work should conform to IS 456. Tests cubes willppepared and got tested by the contractor and wihrented by the Civil Engineer from
approved Test House. Contractor shall be respentibénsure that required test results are obtalnedse the concrete is found to be giving
weaker test results, the contractor shall havestmahtle and redo the work. However, Architect/ ifegr may accept the substandard work at
reduced rates if he is otherwise satisfied abaufuibctional utility and rates thus decided shallfinal and binding on both the parties. All
charges connected with preparation of moulds, pieéiry mix, testing of moulds at the preliminaryxnstage and during the course of work
including testing charges will be borne by the cactbr. Concrete shall also mean an item of mdsefim the purpose of testing. Concrete
referred to in RCC shall be controlled concretelifinary cubes shall be taken whenever changeatémal takes place like change of source
etc. Preliminary mix may be designed by trial & sir approved at laboratory and the expenditurelied shall be borne by the contractor at
the preliminary mix stage and during the courserarfk including testing charges will be borne by doatractor. Concrete shall also mean an
item of materials for the purpose of testing. Ceterreferred to in RCC shall be controlled concréeliminary cubes shall be taken
whenever change of material takes place like chahgeurce etc. Preliminary mix may be designedriay at site or at approved laboratory
and the expenditure involved shall be borne byctirgractor.

Drip Groove:
The contractor shall provide drip groove at all ofislabs/ lintels/ beams if required, to protai water from entering inside the boundary
of the structure, within quoted rates of RCC work.

Projection:

Slab projection beyond the face of wall/ columnlishe measured under item RCC work in slabs andinder items RCC work in chajjas.
Concealed RCC Beams/ Lintels

If in RCC SLAB, extra bars or steel cages is predido act as a lintel or a beam over an openingdhge will be measured as slab and not as
beam/ lintel. If in case of RCC Wall, extra barssteel cage is provided to as a lintel or beam aveopening the same will be measured as
wall and not as Lintel/ beam. RCC Column integratedhear wall shall be measured as wall if theesttiitkness and as RCC column fif its
thickness is more than that of shear wall.

Cantilever Beams, Slabs, Lintels etc.:

Nothing extra will be paid for work in cantileveasd quoted rates shall include work in and conegtiéh cantilevers also, including extra

cost for keeping centering and shuttering for @éorperiod.
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29. Grade Concrete:

a) Minimum quantity of cement to be used in diéfg@rgrades of concrete for nominal mix shall bgiasn below:

M-100 ... 200 Kg per cubic meter Seven days & 2daibe test strength shall be given
M-150 ... 300 Kg. _do as per ISl for grade concrete even if mix is givsn
M-200 375 Kg __do proportion.
M-250 ... 500 Kg. __do

1:2:4 RCC mix shall be nominal M-150

1:11/2:3 _do M-200

1:1:2 do M-250

Design Mix: As per IS 456 of Latest edition.
30. Measurements for RCC:
The rates for RCC items are inclusive of rendeand plastering with cement mortar 1:3, not more thenm thick. The thickness of RCC
work shall be taken before rendering is done.

31. RCC in Steps, Waistes etc. :
The rates are inclusive of inclined surface firgblattering, cantilevered steps of shapes, andasiper design or zig zag shaped steps.

32. Precast or Cast Insitu RCC Shelves:

Rate for shelves shall include cost of cutting elsan brick or stone work and fixing them and makgmod. No deduction for bearing of slab
in brick or stone work is made. RCC in shelvesldi@paid including RCC in bearings.

33. M.S. Reinforcement:

Rate quoted for placing in position and fabricatxdmild steel or ribbed Tor steel reinforcemendgd include for straightening and cleaning
including removing the rust of the bars at worlk sttutting, cranking, hooking, hoisting at requitedels, cost of providing and binding wire
of 18 to 20 G. etc. complete and no separate paywitine made on this accounts.

34. Brick Work:

Rate shall include for tapering of bricks overucoh footing of in an over walls, steps, etc., aodexposed brick work, or any other work.
Rate for brick work also includes work in pillarsdasmall horizontal courses.

35. Brick Works: Heights/Depths

The height or width of foundation steps and supecstres will be measured as per actual. The cotorsshall use suitable bricks and adjust
the thickness and mortar joints to make up thehsidir heights as per drawings with due regardze afi bricks available.

36. Scaffolding, Centering and Shuttering:

Contractors shall use external scaffolding to ems$ure line in vertical and horizontal Planes, @eng, Shuttering, Scaffolding requiring for
execution of this work may vary form single floagight to multifloor heights, which may require nipiié staging scaffolding, Centering and
Shuttering. Since the payments will be made tocth@ractor at net quoted rates irrespective othikights involved the contractors must see
and study the drawings carefully before tenderirairtrates.
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37.

38.

39.

40

41.

42

43

44,

45

46.

47.

. Paintings:

. Glazing:

. Flooring:

Exposed Brick Work:

All brick work which will be exposed shall be doimeone plane surface on exposed face and all hdak@ints shall be kept truly horizontal

in one line and all vertical joints shall be trwigrtical. Rates of brick work shall be inclusiveexfposed brick work, and nothing extra will be

paid on this account.

Frames Shutters:

Allowance for curved or tapered or any shape foitters and frame.

Measurements of Shutters of Doors:

Actual area of wooden shutters provided shall basueed. For rolling shutters, only size of operingered shall be measured.

Flush Doors:

Rates shall include forming rebates for doublé $batters to be provided suitably for double lepéning.

Steel Window Painting:

For payment of painting to steel window on both sides, the actual area of steel windows as pastiatl be multiplied as per IS 1200 and

taken as area of painting for payment if not codtdng schedule item for steel windows. For woodearsi@nd windows coefficients given in

general specification shall be followed.

Where wire gauge shutters are provided in additomormal shutters for painting to wire gauge shsitarea of wire gauge shutters

multiplied by co-efficient shall be paid for. Fixethzing will be treated as full glazed doors fairing.

If glass of required thickness is not availabléha market the contractor shall have to use na@fidrithickness available without any extra

payment. Thickness of glass be used is 3mm for @2 sq. ft. and for areas between 2 sq. &.Hhsq. ft. the thickness of glass shall be

4mm. If the area of panel is 10 sq. ft. or morettiiekness of glass should be 5.5 mm and the twstld include for providing and fixing the

glass as per above details with mastic patty exedrglazing shall be measured clear between theteef frame.

Pelmets:

Measurements shall be taken on front face onlgithes shall not be measured.

Rate for flooring includes work in staircase stépaning nosing including front and sides if reqairand work in panels. For flooring in steps

only top surface would be measured and not sidédrant though quoted rate shall include finishéides and front as floor.

Terrazzo Flooring:

Terrazzo work in tiles- or in situ flooring and aaskirting should be of approved make and will htéhwe desired shade, colour and size of

marble chips (white, black, green, brown & choaletc.) in specified proportion. The rate quotenldthinclude for flooring in curves etc.
Staircases:

Flooring over steps and in nosing shall be paideurthe item of flooring and the contractors ratesll include for extra shuttering for nosing
of required shape with or without thread line teed plain concrete finish as on steps for expageghd nosing etc., Finishing on risers of
steps shall be paid under the items of skirtinglodand nothing extra will be paid for work in stepgisers.
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48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

Plastering and Skirting:

Minimum 1/2" plaster from wall face should be doskirting should project 1/4" from wall plaster atié quoted rate should include for this
irrespective of actual thickness of plaster, dadskirting. The rate quoted for plastering or skitshould include for the work in circular
shape or curved walls etc. and for giving thread In plaster at junction of RCC and brick workécessary. The rates should also include
for additional thickness required on stone worke. additional payment shall be made for increaghigkness of plaster on uneven surface.

Measurements for Flooring Skirting and Dado Plater and Finishing Items like Snowcem Distemper etcMeasurements for all these
items shall be taken clear between the walls/ cokirActual area of skirting, dados and finishirggris/ like snowcem, distemper, plastic
emulsion, white/ colour wash shall be measuredpaid for as per IS 1200. Area of opening, doorswimdiows shall be deducted on both
faces and jambs, sills/ soffits shall be measusgokea actuals.

Mortice Lock:

These shall be with heavy gauge iron body 2 1/2Vigith, with brass levers 4 not. C.P. Iron keysluplicate with C.P. Iron handles 2 Nos.
per lock, cover and looking place of C.P. iron ctete

Mortice Latch:

These shall be with heavy gauge iron body 21/2%inith C.P. iron handles 2 Nos. per latch, brasstgdétch, cover and locking plants of
C.P. iron complete. Mortice lock and mortice lasttall be paid for separately.

Beading:

Wooden beading for fixing glass panels and overdeooor board panels of panelled shutters will bengsl to be included in the rate of
fixing glazing or glazed panelled shutters. Woobeading around door and window frames will be paidseparately.

Screws:

All screws to be steel screws, chromium platecafominum and C.P. fitting ano oxidized steel faniffittings
Dimensions:

If fittings, of given dimensions are not manufaetlirhigher manufactured size shall be used at saste
Works Programme:

The contractor shall give a phased programme fecebon of his work, after award of work and alseechis requirement for cement and
steel in a phased programme.

Works Supervisor:

Contractor shall keep a qualified and experienasgirieer for supervision of building work to ensbest quality work.

Essentiality Certificates/ Permits/ recommendain Letter for Material Available at Controlled Rat es:

These would be given by the department, if requingthe contractor. It will,

however, be the responsibility of the contractoolain material against the certificates or otheewand no claim on this account will be

entertained by the department. Contractor shallnsrials thus procured exclusively in this workd dor misuse if any, he shall be solely
responsible.
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58.

59.

60

61.

62.

Making Holes in RCC Slabs:

For forming holes up to one sq ft size in RCC stabdeductions in concrete or shuttering shall beerat the same time nothing extra will be
paid for forming such opening including any exteatoof material or labour.

Architect/ Engineer.
The words "Architect/ Engineer", wherever appeahaagreement shall be read as "CSIR ARCHITECT".

Payment by measurements specified in these conslitis applicable to only those items of schedutpiantities, where quantities are given
in Cum/ Sgqm/etc. where amount is called for, an@min lump-sum, it shall be deemed to includevtbeks specified against such items.

Cement and Steel

Steel and Cement shall be supplied to contractstadsd in appendix sheet. If for any reason cemedtsteel is not available, the contractor
shall procure the same and complete the work ie &fter due intimation of the same the Civil Enginm-Charge. The quantities brought by
the contractor would be replenished to the condraat issue rates given in appendix when receiwethd or after completion of work but
before payment of final bill.

If steel of required diameters is not available tmntractor could get substituted diameters by amging available diameters, in the interest
of work, such an exchange would be authorised thithpermission of the Civil Engineer but withouy/axtra cost of department.

Contractors's rates shall be deemed to have tmssdion issue rates of cement and steel givereiaghendix sheet of tender, any they shall
have to use materials issued departmentally admezndix.

(a) Forming Slits in Facias and Parapet Walls:

Slits shall be formed in RCC or brick work as pesidn for which nothing extra would be paid eitf@rfoming them or for extra
labour in plastering it.

Regarding Weight of Materials Supplied Departmetally:

When cement is issued in bags, variation in itghieshall be deemed to have been allowed for lodsndling as per clause 6¢/ Gen. condo.
Each bag shall be deemed to weigh 50 Kg. If baggan, underweight or partially set or damaged cthr&ractor must point out the same in
writing while taking delivery, to the issuing authgp.

For reinforcement steel (Mild or Tor) round, theigte for issue purpose shall be the actual weight,P.R.I weight if supplied by wagons
direct or the truck weigh bridge weight recordegraiducer's works or suppliers stockyard if delverby road.

If steel is issued from CSIR lab. Stores the catdrashould arrange for necessary labour for weggttrand shifting, loading etc. If the store
has no arrangement for weighing the contractor hveille to take steel to any approved weigh bridgetlis purpose, the truck will be either
arranged by concerned laboratory or alternativiblg, contractor may be required to arrange truckwfioich only transportation charges on
actual tripe performed will be paid to him. Steglynalternatively be issue by length multiplied byrslard co-efficients, for which labour will

be arranged by the contractor.

Since payment for steel would be made on basitaoflard co-efficients on length, the contractoxsushensure that each dia. of rods issued
conforms to standard co-efficients, and incase ihot, he should at once report to the Architecigikeer and get standard co-efficient
established for specific diameter and specific tjtiatWeight of steel shall be measured corre¢htee decimal places.

Standard co-efficient will be established in preseaf (a) contractors representative (b) stordsesfbr his representative (c) Civil Engineer-
in-charge of work. (d) a representative of Admirsve Officer, and information supplied to contas and Architect/ Engineer.

If steel is issued departmentally as stated in Agpesheet, it shall be meant mild steel roundstandteel for holdfast, squares, flats, etc. are

to be procured by the contractor.
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63.

64.

65.

66.

67.

68.

69.

70.

71.

Return of Steel:

While receiving the surplus structural steel baok the contractor after the end of the projectdépartment shall not accept cut pieces less
than three meters of length. The contractor shtakd care while cutting rod that the wastage ismmm i.e. he should cut of required length
in such a way that maximum steel is used out ohtityesupplied or as directed at site by Engin®ariation over 5% will be allowed by the
Architect/Engineer, if he is satisfied about abnarmastage.

Nomenclature of ltem:

Nomenclatures of the items of work mentioned inghieed schedule is only a brief description of kvdrhe work shall have to be executed in
accordance with the relevant specifications whiedllanean CPWD specifications.

To the satisfaction of Architect/ Engineer in chargf the work. Any omission in description will nabsolve the contractor from his
responsibilities to complete the work in a satisfacmanner.

Where RCC surface are to be plastered to briewntin line with the brick and or stone wall plastefrthe same mix, payment for such plaster
will be made under the item of plastering only spective of the fact whether there is any increfasgeto odd or even surface of brick or stone

work below and/or adjoining it.

Wood Work:
Sizes mentioned in schedule of quantity or in dnawiare the finished sizes. Contractor shall ali@eessary increase in sizes for planning
required. In case the sizes of wooden member fxedess than the one shown in the drawing of sgeesf quantity allowing for tolerance,

payment will be made for actual size used at 3t rate quoted also will include the allowancedorved or tapered or any other shape of
the wooden member unless a separate item is préide

Random Rubble Masonry:
The rates shall include cost of hammer dressingregedges of walls, jambs, sills etc.
Metric Units:

The bill of quantity indicates the unit of Metrigs8em: The mode of measurement of different itehsark shall be as per details contained
in specification and special conditions, with tlggligalent of the units mentioned in Metric system.

The Recovery from Running Account Bills:

Recovery for the materials issued departmentalgll $fe made in full or on the basis of the quantised in the work as assessed by the
Engineer-in-Charge giving a due allowance for wgetalhe contractor shall submit once in a monthatement showing the materials
received consumed and the balance carried ovelbgeguent month so that watch could be maintaingdl@materials for which payment of
advance could be considered by the DepC3J!ment.

The Fittings:

To be used in the work shall be presented for ajgbnoell in advance. Approved fittings shall be ka@pthe Office of Civil Engineer in a
mounted lockable board.

The work may be measured in British Units andlfincoverted in abstract to Metric Units, Alterivaly it could be measured in metric units

if found convenient at site as per drawings issued.
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72 Schedule of fittings generally to be provideditmrs, windows and ventilator is given below:

(a) Butt hinges 100 X 30 X 1.5mm 3Nos.
(b) Rubber Block 2"/Wooden cleat with 2dnes 1No

(c) Tower Bolts (Barrel type) 29mm X 10 mm (shd@) 2Nos.

(d) Tower Bolts (Barrel Type) 150 mm X 10 mm (shdia) 1No.

(a) Doors Fittings per Leaf:

(a) Butt hinges - 10 X 30 X 1.5 mm 3 Nos.
(b) Sand Block of size 15cm X 5¢cm X 8cm duly patht 1 No.
(c) Wooden cleat with hinges 50 X 16 X 1.5 mm pr@oved quality with paintings etc. complete
1 No.
(d) Grip handle 10mm 2 Nos.
(In case of double leaves, 3 grips handles 8lealprovided instead of four numbers)
(e) Tower bolts (barrel type) 250X 10 mm (shoat)di 1 No.
) Tower bolt (barrel type) 150 X 10 mm (shoad)d 1 No.
.(9) Sliding door bolt 300mm X 16mm 1 No.

(b) Windows Fittings per Leaf:

Butt hinges 80X25X1.50mm (3 Nos. if height is mdran 4'0") 1 No.

(b) MS Hooks and eyes 150 mm 1 No.
(c) Barrel type tower bolt - 100 X 100 mm (shdt) 1 No.
(d) Barrel Type tower bolts- 200 X 10 mm (shoat)di 1 No.
(e) Grip Handle 100 mm 1 No.

() Sand block of size 15cm X5cm X8cm painted,etomplete 1 No.

(The size of tower bolts shall be 250 X 10 cm,eastof (c) and (d) specified above for windows @that skirting level) The rate quoted shall incléole
providing and fixing with 3 cm (minimum) long IrdBcrews. The sliding bolts shall be fixed with batsd nuts. In lieu of sand block 2 Nos. rubber
buffers 2" dia. may be required to be provided.

(c) Folding doors per Leaf:

(a) Butt hinges 100 X30 X1.50 (heavy type) 3 Nos.
(b) Barrel Type, tower bolt 250 X 10 mm (shoot)dia 1 No.
(c) Barrel type tower bolt - 200 X 10 mm (shoat)di 1 No.
(d) 125 mm Grip plate handle with screw, in adufitto this two Rubber buffers 1 No.

fixed on walls and one Grip 125 mm plate handidocking leaf shall also be provided.
(d) Fittings for Ventilators

(a) Central Hung i. Fin - Light pivots (sets) 2 Nos.
ii. Fanlight catches 1 No.

(b) Bottom Hung i. Fanlight catches 1 No.
ii. Chain with hook 1 No.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.

(c) Top Hung i. Fanlight catches 1 No.

ii. Eyes and hooks 25 mm long S.W.G. 2 Nos.
iii. Butt hinges 80 X 25 X 1.50 mm 2 Nos.
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73. Appendix, Notice inviting Tender, Abstract of t@d additional special conditions to water suplganitary installation and Electrical,
shall form part of special conditions.

Preparation of Running and Final Bills:

The Civil Engineer/Superintending/Junior Engineleallstake measurements in presence of contracggmesentative and record them in
Measurement Book from time to time and shall pregdostract for running and final bill including osery statements. The bill abstract shall
be prepared on either standard CPWD form or onracturs letter head, on basis of Civil Engineel'stiact in triplicate. The contractor

should sign the bill and Measurement Book with nén'iMeasurement and bill accepted”. However infthal bill, the contractor shall have

to certify, the bill accepted in full and final #etment of all claims and demands against this vork

In case, a large amount is blocked in the find) pgnding technical/ audit check, advance up ¢oetktent of 75% of net final amount may be
paid to the contractor. With the approval of thelitect/ Engineer at his discretion even afterahmpletion date is over.

74. Bitumen/ tar felting:
The items of Bitumen / Tar felting should be exeduthrough approved specialist firms, agenciessagdarantee of 10 years should be given
in the name of Director of Laboratory !Institute @vh the work is to be executed from a Specialist floing work. His security deposits shall
be released after a guarantee bond is receivedfterdiefect liability period as given in the apgen

75. The contractor, at his own cost shall arrangec&ryout all mandatory tests on materials to $eduin the construction, listed in Annexure,
and such other test which Architect may require tuiroarry out.
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CENTRAL INSTITUTE OF MEDICINAL AND AROMATIC PLANTTS
(Council of scientific &Industrial Research)

Post office CIMAP, Lucknow-226015.
NOTICE INVITING TENDER

Sealed Tender are hereby invitedTwo bid system (Technical Bid & Financial bid) for

Remaining Chain link fencing around the periphery d¢ the Research farm at

CSIR - CIMAP, Pantnagar from the Contractors of appropriate class from @®#state PWD
,Railways ,MES and Post & Telegraph Department @nfitbm those who have carried out similar
work for CSIR, Govt. and semi Govt. OrganizatiomsPaiblic Sector Undertaking Institutions etc.
Tenderers should have successfully completed &t ldmee work amounting td0% (Rs24.58
Lakhs) or two works of50% (Rs30.73 Lakhs)or at least one work amounting 80% (Rs49.16
Lakhs) value of estimated cost or above in single cohtdaicing the last five year. Tenders will be

issued to only those contractors who show thefaatsy work completion certificates. The Estimated
cost is61.44lakhs (based on CPWD DSR - 2013) and earnest monBgik,23,000.00 (Rupees
One Lakh twenty three Thousand only) Tender documents shall be issued during office
hours in the office ofthe Scientist — In — Charge, CSIR - CIMAP Research Ceng¢
Pantnagar, P.O — Dairy Farm, Nagla, Distt. Udhamsigh Nagar — 26314%rom
23.05.2016 to 03.06.201@n cash payment ¢fs1,000.00 (Rupees One thousand only) Tender papers
along with terms and conditions can be down loadedrom the Institute web site www.
Cimap.res.in and the cost of tender Rs 1,000.00 tee paid through D.D / Pay order in favor of

Director CIMAP, Lucknow along with technical bid. The cost of tender papers is not refundable.

Tender will be issued to only those Contractors whow the proof of their experience. Tender shall
be received in the office dcientist — In — Charge, CSIR - CIMAP Research Cen¢
Pantnagar, P.O — Dairy Farm, Nagla, Distt. Udhamsigh Nagar — 263149ip to
2.30 P.M. 0n06.06.2016and will be opened at 3.30 PM on the same day énptiesence of the

tenderers present.
The Director, CIMAP reserve the right to accdy tender in part or in whole and reject any
or all the tender without assigning any reason.

(Sr. Supt. Engineer) (Supt. Engineer)

SO (Works)
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